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Issued by:- 
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………………………………………  
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SPECIAL NOTES 

The Contractor is required to check the numbers of the pages of these Bills of Quantities 

and should he find any missing or in duplicate or figures indistinct he must inform County 

Works Officer (Department of Public Works) Isiolo County Government once and have the 

same rectified. 
 

Should the Contractor be in doubt about the precise meaning of any item or figure for any reason 

whatsoever, he must inform the County Works Officer Isiolo in order that the correct meaning may be 

decided before the date for submission of tenders. 
 

No liability will be admitted nor claim allowed in respect of errors in the Contractor’s Tender due to 

mistakes in the Specifications which should have been rectified in the manner described above. 
SIGNATURE PAGE AND NOTES  
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  INTRODUCTION  

1.1 This standard tender document for procurement of works has been prepared for use 

 by procuring entities in Kenya in the procurement  of works (i.e.  Buildings and 

 associated Civil Engineering Works). 

1.2 The following guidelines should be observed when using the document:- 

 (a) Specific details  should be furnished  in the Invitation to tender and  in the 

  special conditions of contract (where applicable).  The tender document issued 

  to tenderers should not have blank spaces or options. 

(b) The instructions to tenderers and the General Conditions of Contract should remain 

unchanged. Any necessary amendments to these parts should be made through 

Appendix to instructions to tenderers and special conditions of contract 

respectively.  
1.3 

(b) Information contained in the invitation to tender shall conform to the data and 

information in the tender documents to enable prospective tenderers to decide 

whether or not to participate in the tender and shall indicate any important tender 

requirements 
 

(c) The invitation to tender shall be as an advertisement in accordance with the 

regulations or a letter of invitation addressed to tenderers who have been 

 prequalified following a request for prequalification. 

1.4 The cover of the document shall be modified to include:-   
 

I. Tender number. 

II.  Tender name. 

III. Name of procuring entity. 
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SECTION I 

INVITATION FOR TENDERS  
 

 

Tender Name: PROPOSED SUPPLY, DELIVERY, INSTALLATION, TESTING & 

COMMISSIONING OF MODERN MORTUARY EQUIPMENTS AT ISIOLO COUNTY 

REFFERAL HOSPITAL. 
 
 

1.1 The C O U N T Y  G O V E R N M E N T  O F  I S I O L O invites sealed tenders for the 

P r o v i s i o n of the PROPOSED SUPPLY, DELIVERY, INSTALLATION, TESTING & 

COMMISSIONING OF MODERN MORTUARY EQUIPMENTS AT ISIOLO COUNTY 

REFFERAL HOSPITAL. 

1.2 

1.3 Interested eligible candidates may obtain further information and inspect tender 

documents at Isiolo County Works Offices P.o Box 36-60300 Isiolo during normal 

working hours. 
 

1.3 A complete set of tender documents may be obtained by interested candidates upon 

 payment of non-refundable fee of Kshs.1,000 in cash or Bankers Cheque payable to 

 the ISIOLO COUNTY GOVERNMENT.    

1.4 Prices quoted should be net inclusive of all taxes, must be in Kenya shillings and shall 

 remain valid for 120 days from the closing date of tender.    

1.5 Completed tender documents are to be enclosed in plain sealed envelopes marked 

 with Tender name and reference number and deposited in the Tender Box at Isiolo 

 County offices   (address   and   location)   or   to   be addressed to 

 the, …………………(Procurement entity’s name and address) so   as to be 

 received on  or  before…………08
TH

 MARCH…………………….,2024 at 10.00am 

1.6 Tenders will be opened immediately thereafter in the presence of the candidates or 

 their representatives who choose to attend at Isiolo County Offices Boardroom  
 

……………………………………… 
For (accounting Officer/ Procuring Entity)  
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PROPOSED SUPPLY, DELIVERY, INSTALLATION, TESTING & 

COMMISSIONING OF MORTUARY EQUIPMENTS AT ICTRH, ISIOLO 

COUNTY. 

 

ITEM  ` PAGE NO 

1. Content page  (i) 

2. Signature page  (ii) 

3. Standard tender documents  1-68 

4. Preambles and pricing notes  PN/1 to PN/3 

5. Particular preliminaries  PP1 to PP12 

6. General preliminaries  GP/ to GP/ 13 

7. MORTUARY MACHINE  MM/1 – MM/2 

8. Grand  summary  GS/1 
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INSTRUCTIONS TO TENDERERS. 
 

1. 1. General/Eligibility/Qualifications/Joint venture/Cost of tendering 

 

1.1 The Employer as defined in the Appendix to Conditions of Contract i n v i t e s tenders 

for Works Contract as described in the tender documents. The successful tenderer will 

be expected to complete the Works by the Intended Completion Date specified in the 

tender documents. 
 

1.2 All tenderers shall provide the Qualification Information, a statement that the tenderer 

(including all members of a joint venture and subcontractors) is not associated, or has 

not been associated in the past, directly or indirectly, with the Consultant or any other 

entity that has prepared the design, specifications, and other documents for the project 

or being proposed as Project Manager for the Contract. A firm that has been engaged 

by the Employer to provide consulting services for the preparation or supervision of 

the Works, and any of its affiliates, shall not be eligible to tender. 
 

1.3 All tenderers shall provide in the Form of Tender and Qualification Information, a 

preliminary description of the proposed work method and schedule, including 

drawings and charts, as necessary. 
 

1.4 In the event that pre-qualification of potential tenderers has been undertaken, only 

tenders from pre-qualified tenderers will be considered for award of Contract. These 

qualified tenderers should submit with their tenders any information updating their 

original pre-qualification applications or, alternatively, confirm in their tenders that the 

originally submitted pre-qualification information remains essentially correct as of the 

date of tender submission. 
 

1.5 Where no pre-qualification of potential tenderers has been done, all tenderers shall 

include the following information and documents with their tenders , unless otherwise 

stated: 
 

(a) Copies of original documents defining the constitution or legal status, place of 

registration, and principal place of business; written power of attorney of the 

signatory of the tender to commit the tenderer: 
 

(b) Total monetary value of construction work performed for each of the last five 

years: 
 

(c) experience in works of a similar nature and size for each of the last five years, 

and details of work under way or contractually committed; and names and 

addresses of clients who may be contacted for further information on these 

contracts; 
 

(d) Major items of construction equipment proposed to carry out the Contract and 

an undertaking that they will be available for the Contract. 
 

(e) Qualifications and experience of key site management and technical personnel 

proposed for the Contract and an undertaking that they shall be available for 

the Contract. 
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(f) reports on the financial standing of the tenderer, such as profit and loss 

statements and auditor’s reports for the past five years; 
 

(g) Evidence of adequacy of working capital for this Contract (access to line(s) of 

credit and availability of other financial resources); 
 

(h) Authority to seek references from the tenderer’s bankers; 

 

(i) Information regarding any litigation, current or during the last five years, in 

which the tenderer is involved, the parties concerned and disputed amount; and 
 

 

(j) Proposals for subcontracting components of the Works amounting to more 

than 10 percent of the Contract Price. 
 

1.6 Tenders submitted by a joint venture of two or more firms as partners shall comply 

with the following requirements, unless otherwise stated: 
 

(a) The tender shall include all the information listed in 

clause 1.5 above for each joint venture partner; 
 

(b) The tender shall be signed so as to be legally binding 

on all partners; 
 

(c) All partners shall be jointly and severally liable for the execution 

of the Contract in accordance with the Contract terms; 
 

(d) One of the partners will be nominated as being in charge, 

authorised to incur liabilities, and receive instructions for and on behalf of all 

partners of the joint venture; and 
 

(e) The execution of the entire Contract, including payment, shall 

be done exclusively with the partner in charge. 
 

1.7 To qualify for award of the Contract, tenderers shall meet the following minimum 

qualifying criteria; 
 

(a) Annual volume of construction work of at least 2.5 times the estimated 

annual cashflow for the Contract; 
 

(b) Experience as main contractor in the construction of at least 

two works of a nature and complexity equivalent to the Works 

over the last 10 years (to comply with this requirement, works cited should be at 

least 70 percent complete); 
 

(c) Proposals for the timely acquisition (own, lease, hire, etc.) of the essential 

equipment listed as required for the Works; 
 

(d) A Contract manager with at least five years’ experience in works of an equivalent 

nature and volume, including no less than three years as Manager; and 
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(e) Liquid assets and/or credit facilities, net of other contractual commitments and 

exclusive of any advance payments which may be made under the Contract, of no 

less than 4 months of the estimated payment flow under this Contract. 
 

1.8 The figures for each of the partners of a joint venture shall be added together to 

Determine the tenderer’s compliance with the minimum qualifying criteria of clause 

 

1.7 (a) and (e); however, for a joint venture to qualify, each of its partners must meet 

at least 25 percent of minimum criteria 1.7 (a), (b) and (e) for an individual tenderer, 

and the partner in charge at least 40 percent of those minimum criteria. Failure to 

comply with this requirement will result in rejection of the joint venture’s tender. 

Subcontractors’ experience and resources will not be taken into account in 

determining the tenderer’s compliance with the qualifying criteria, unless otherwise 

stated. 
 

1.9 Each tenderer shall submit only one tender, either individually or as a partner in a joint 

venture. A tenderer who submits or participates in more than one tender (other than as 

a subcontractor or in cases of alternatives that have been permitted or requested) will 

cause all the proposals with the tenderer’s participation to be disqualified. 
 

 

1.10   The tenderer shall bear all costs associated with the preparation and 

submission of his tender, and the Employer will in no case be responsible or liable 

for those costs. 
 

1.11 The tenderer, at the tenderer’s own responsibility and risk, is encouraged to visit and 

examine the Site of the Works and its surroundings, and obtain all information that 

may be necessary for preparing the tender and entering into a contract for construction 

of the Works. The costs of visiting the Site shall be at the tenderer’s own expense. 
 

 

1.12 The procuring entity’s employees, committee members, board members and their 

relative (spouse and children) are not eligible to participate in the tender. 
 

1.13 The price to be charged for the tender document shall not exceed Kshs.5,000/= 

 

1.14 The procuring entity shall allow the tenderer to review the tender document free of 

charge before purchase. 
 

 

2. Tender Documents 

 

2.1The complete set of tender documents comprises the documents listed below and any 

addenda issued in accordance with Clause 2.4. 
 

(a) These Instructions to Tenderers 

(b) Form of Tender and Qualification Information 

(c) Conditions of Contract 

(d) Appendix to Conditions of Contract 

(e) Specifications 

(f) Drawings 

(g) Bills of Quantities  
(h) Forms of Securities 
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2.2 The tenderer shall examine all Instructions, Forms to be filled and Specifications in the 

tender documents. Failure to furnish all information required by the tender documents, 

or submission of a tender not substantially responsive to the tendering documents in 

every respect will be at the tenderer’s risk and may result in rejection of his tender. 
 

 

2.3 A prospective tenderer making an inquiry relating to the tender documents may notify 

the Employer in writing or by cable, telex or facsimile at the address indicated in the 

letter of invitation to tender. The Employer will only respond to requests for 

clarification received earlier than seven days prior to the deadline for submission of 

tenders. Copies of the Employer’s response will be forwarded to all persons issued 

with tendering documents, including a description of the inquiry, but without 

identifying its source. 
 

2.4 Before the deadline for submission of tenders, the Employer may modify the tendering 

documents by issuing addenda. Any addendum thus issued shall be part of the 

tendering documents and shall be communicated in writing or by cable, telex or 

facsimile to all tenderers. Prospective tenderers shall acknowledge receipt of each 

addendum in writing to the Employer. 
 

2.5 To give prospective tenderers reasonable time in which to take an addendum into 

account in preparing their tenders, the Employer shall extend, as necessary, the 

deadline for submission of tenders, in accordance with Clause 4.2 here below. 
 

3. Preparation of Tenders 

 

3.1All documents relating to the tender and any correspondence shall be in English language. 
 

3.2The tender submitted by the tenderer shall comprise the following: 

 

(a) These Instructions to Tenderers Form of Tender, Conditions of Contract, 

Appendix to Conditions of Contract and Specifications; 
 

(b) Tender Security; 

 

(c) Priced Bill of Quantities ; 

 

(d) Qualification Information Form and Documents; 

 

(e) Alternative offers where invited; and 

 

(f) Any other materials required to be completed and submitted by the tenderers. 

 

3.3 The tenderer shall fill in rates and prices for all items of the Works described in the Bill 

of Quantities. Items for which no rate or price is entered by the tenderer will not be 

paid for when executed and shall be deemed covered by the other rates and prices in 

the Bill of Quantities. All duties, taxes, and other levies payable by the Contractor 

under the Contract, or for any other cause relevant to the Contract, as of 30 days prior 

to the deadline for submission of tenders, shall be included in the tender price 

submitted by the tenderer. 
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3.4 The rates and prices quoted by the tenderer shall only be subject to adjustment during 

the performance of the Contract if provided for in the Appendix to Conditions of 

Contract and provisions made in the Conditions of Contract. 
 

3.5 The unit rates and prices shall be in Kenya Shillings. 

 

3.6 Tenders shall remain valid for a period of sixty (60) days from the date of submission. 

However in exceptional circumstances, the Employer may request that the tenderers 

extend the period of validity for a specified additional period. The request and the 

tenderers’ responses shall be made in writing. A tenderer may refuse the request 

without forfeiting the Tender Security. A tenderer agreeing to the request will not be 

required or permitted to otherwise modify the tender, but will be required to extend the 

validity of Tender Security for the period of the extension, and in compliance with 

Clause 3.7 - 3.11 in all respects. 
 

3.7 The tenderer shall furnish, as part of the tender, a Tender Security in the amount and 

form specified in the appendix to invitation to tenderers. This shall be in the amount 

not exceeding 2 percent of the tender price 
 

3.8 The format of the Tender Security should be in accordance with the form of Tender 

Security included in Section G - Standard forms or any other form acceptable to the 

Employer. Tender Security shall be valid for 30 days beyond the validity of the tender. 
 

 

3.9 Any tender not accompanied by an acceptable Tender Security shall be rejected. The 

Tender Security of a joint venture must define as “Tenderer” all joint venture partners 

and list them in the following manner: a joint venture consisting of “…………”, 

“…………”,and “…………”. 

 

3.10 The Tender Securities of unsuccessful tenderers will be returned within 28 days of the 

end of the tender validity period specified in Clause 3.6. 
 

3.11 The Tender Security of the successful tenderer will be discharged when the tenderer 

has signed the Contract Agreement and furnished the required Performance Security. 
 

3.12 The Tender Security may be forfeited 

 

(a) if the tenderer withdraws the tender after tender opening during the period of 

tender validity; 
 

(b) if the tenderer does not accept the correction of the tender price, pursuant to 

Clause 5.7; 
 

(c) in the case of a successful tenderer, if the tenderer fails within the specified 

time limit to 
 

(i) sign the Agreement, or 

(ii) furnish the required Performance Security. 
 

 

3.13 Tenderers shall submit offers that comply with the requirements of the tendering 

documents, including the basic technical design as indicated in the Drawings and 
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Specifications. Alternatives will not be considered, unless specifically allowed in the 

invitation to tender. If so allowed, tenderers wishing to offer technical alternatives to 

the requirements of the tendering documents must also submit a tender that complies 

with the requirements of the tendering documents, including the basic technical design 

as indicated in the Drawings and Specifications. In addition to submitting the basic 

tender, the tenderer shall provide all information necessary for a complete evaluation 

of the alternative, including design calculations, technical specifications, breakdown of 

prices, proposed construction methods and other relevant details. Only the technical 

alternatives, if any, of  
the lowest evaluated tender conforming to the basic technical requirements shall be 

considered. 
 

3.14 The tenderer shall prepare one original of the documents comprising the tender 

documents as described in Clause 3.2 of these Instructions to Tenderers, bound with 

the volume containing the Form of Tender, and clearly marked “ORIGINAL”. In 

addition, the tenderer shall submit copies of the tender, in the number specified in the 

invitation to tender, and clearly marked as “COPIES”. In the event of discrepancy 

between them, the original shall prevail. 
 

3.15 The original and all copies of the tender shall be typed or written in indelible ink and 

shall be signed by a person or persons duly authorised to sign on behalf of the tenderer, 

pursuant to Clause 1.5 (a) or 1.6 (b), as the case may be. All pages of the tender where 

alterations or additions have been made shall be initialled by the person or persons 

signing the tender. 
 

3.16 Clarification of tenders shall be requested by the tenderer to be received by the 

procuring entity not later than 7 days prior to the deadline for submission of tenders. 
 

 

3.17 The procuring entity shall reply to any clarifications sought by the tenderer within 3 

days of receiving the request to enable the tenderer to make timely submission of its 

tender. 
 

3.18 The tender security shall be in the amount of 0.5 – 2 per cent of the tender price. 

 

4. Submission of Tenders 

 

4.1The tenderer shall seal the original and all copies of the tender in two inner envelopes and 

one outer envelope, duly marking the inner envelopes as “ORIGINAL” and 

“COPIES” as appropriate. The inner and outer envelopes shall: 
 

(a) be addressed to the Employer at the address provided in the invitation to 

tender; 
 

(b) bear the name and identification number of the Contract as defined in the 

invitation to tender; and 
 

(c) provide a warning not to open before the specified time and date for tender 

opening. 
 

4.2 Tenders shall be delivered to the Employer at the address specified above not later than 

the time and date specified in the invitation to tender. However, the Employer 
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may extend the deadline for submission of tenders by issuing an amendment in 

accordance with Sub-Clause 2.5 in which case all rights and obligations of the 

Employer and the tenderers previously subject to the original deadline will then be 

subject to the new deadline. 
 

4.3 Any tender received after the deadline prescribed in clause 4.2 will be returned to the 

tenderer un-opened. 
 

4.4 Tenderers may modify or withdraw their tenders by giving notice in writing before the 

deadline prescribed in clause 4.2. Each tenderer’s modification or withdrawal notice 

shall be prepared, sealed, marked, 

and delivered in accordance with clause 3.13 and 4.1, with the outer and inner 

envelopes additionally marked “MODIFICATION” and “WITHDRAWAL”, as 

appropriate. No tender may be modified after the deadline for submission of tenders. 
 

4.5 Withdrawal of a tender between the deadline for submission of 

tenders and the expiration of the period of tender validity specified in the invitation to 

tender or as extended pursuant to Clause 3.6 may result in the forfeiture of the Tender 

Security pursuant to Clause 3.11. 
 

4.6 Tenderers may only offer discounts to, or otherwise modify the prices of their tenders 

by submitting tender modifications in accordance with Clause 4.4 or be included in the 

original tender submission. 
 

5. Tender Opening and Evaluation 

 

5.1The tenders will be opened by the Employer, including modifications made pursuant to 

Clause 4.4, in the presence of the tenderers’ representatives who choose to attend at the 

time and in the place specified in the invitation to tender. Envelopes marked 

“WITHDRAWAL” shall be opened and read out first. Tenderers’ and Employer’s 

representatives who are present during the opening shall sign a register evidencing 

their attendance. 
 

5.2The tenderers’ names, the tender prices, the total amount of each tender and of any 

alternative tender (if alternatives have been requested or permitted), any discounts, 

tender modifications and withdrawals, the presence or absence of Tender Security, and 

such other details as may be considered appropriate, will be announced by the 

Employer at the opening. Minutes of the tender opening, including the information 

disclosed to those present will be prepared by the Employer. 
 

5.3 Information relating to the examination, clarification, evaluation, and comparison of 

tenders and recommendations for the award of Contract shall not be disclosed to 

tenderers or any other persons not officially concerned with such process until the 

award to the successful tenderer has been announced. Any effort by a tenderer to 

influence the Employer’s officials, processing of tenders or award decisions may result 

in the rejection of his tender. 
 

5.4 To assist in the examination, evaluation, and comparison of tenders, the Employer at 

his discretion, may ask any tenderer for clarification of the tender, including 

breakdowns of unit rates. The request for clarification and the response shall be in 

writing or by cable, telex or facsimile but no change in the price or substance of the 

tender shall be sought, offered, or permitted except as required to confirm the  
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correction of arithmetic errors discovered in the evaluation of the tenders in 

accordance with Clause 5.7. 
 

5.5 Prior to the detailed evaluation of tenders, the Employer will determine whether each 

 tender (a) meets the eligibility criteria defined in Clause 1.7;(b) has been properly 

 signed;  (c)  is  accompanied  by  the  required  securities;  and  (d)  is  substantially 

 responsive to the   requirements of the   tendering   documents. A 

 s u b s t a n t i a l l y responsive tender  is one which  conforms  to  all  the terms, 

 conditions and  specifications  of  the  tendering  documents,  without  material 

 deviation or reservation. A material deviation or reservation is one (a) which affects 

 in any substantial way the scope, quality, or performance of the works; (b) which 

 limits  in any substantial way,  inconsistent  with  the  tendering  documents,  the 

Employer’s rights or the tenderer’s obligations under the Contract; or (c) whose 

rectification would affect unfairly the competitive position of other tenderers 

presenting substantially responsive tenders. 
 

5.6 If a tender is not substantially responsive, it will be rejected, and may not subsequently 

be made responsive by correction or withdrawal of the nonconforming deviation or 

reservation. 
 

5.7 Tenders determined to be substantially responsive will be checked for any arithmetic 

errors. Errors will be corrected as follows: 
 

(a) where there is a discrepancy between the amount in figures and the amount in 

words, the amount in words will prevail; and 
 

(b) where there is a discrepancy between the unit rate and the line item total 

resulting from multiplying the unit rate by the quantity, the unit rate as quoted 

will prevail, unless in the opinion of the Employer, there is an obvious 

typographical error, in which case the adjustment will be made to the entry 

containing that error. 
 

(c) In the event of a discrepancy between the tender amount as stated in the Form 

of Tender and the corrected tender figure in the main summary of the Bill of 

Quantities, the amount as stated in the Form of Tender shall prevail. 
 

(d) The Error Correction Factor shall be computed by expressing the difference 

between the tender amount and the corrected tender sum as a percentage of the 

corrected Builder’s Work (i.e. Corrected tender sum less P.C. and Provisional 

Sums) 
 

(e) The Error Correction Factor shall be applied to all Builder’s Work (as a rebate 

or addition as the case may be) for the purposes of valuations for Interim 

Certificates and valuation of variations. 
 

(f) the amount stated in the tender will be adjusted in accordance with the above 

procedure for the correction of errors and, with concurrence of the tenderer, 

shall be considered as binding upon the tenderer. If the tenderer does not 

accept the corrected amount, the tender may be rejected and the Tender 

Security may be forfeited in accordance with clause 3.11. 
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5.8 The Employer will evaluate and compare only the tenders determined to be 

substantially responsive in accordance with Clause 5.5. 
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5.9 In evaluating the tenders, the Employer will determine for each tender the evaluated 

tender price by adjusting the tender price as follows: 
 

(a) making any correction for errors pursuant to clause 5.7; 

 

(b) excluding provisional sums and the provision, if any, for contingencies in the 

Bill of Quantities, but including Dayworks where priced competitively. 
 

(c) making an appropriate adjustment for any other acceptable variations, 

deviations, or alternative offers submitted in accordance with clause 3.12; and 
 

(d) making appropriate adjustments to reflect discounts or other price 

modifications offered in accordance with clause 4.6 
 

5.10 The Employer reserves the right to accept or reject any variation, deviation, or 

alternative offer. Variations, deviations, and alternative offers and other factors which 

are in excess of the requirements of the tender documents or otherwise result in 

unsolicited benefits for the Employer will not be taken into account in tender 

evaluation. 
 

 

5.11 The tenderer shall not influence the Employer on any matter relating to his tender from 

the time of the tender opening to the time the Contract is awarded. Any effort by the 

Tenderer to influence the Employer or his employees in his decision on tender 

evaluation, tender comparison or Contract award may result in the rejection of the 

tender. 
 

5.12 Firms incorporated in Kenya where indigenous Kenyans own 51% or more of the share 

capital shall be allowed a 10% preferential bias provided that they do not sub-contract 

work valued at more than 50% of the Contract Price excluding Provisional Sums to an 

Non-indigenous sub-contractor. 
 

 

6. Award of Contract 
 

6.1Subject to Clause 6.2, the award of the Contract will be made to the tenderer whose tender 

has been determined to be substantially responsive to the tendering documents and 

who has offered the lowest evaluated tender price, provided that such tenderer has 

been determined to be (a) eligible in accordance with the provision of Clauses 1.2, and 

(b) qualified in accordance with the provisions of clause 1.7 and 1.8. 
 

6.2Notwithstanding clause 6.1 above, the Employer reserves the right to accept or reject any 

tender, and to cancel the tendering process and reject all tenders, at any time prior to 

the award of Contract, without thereby incurring any liability to the affected tenderer 

or tenderers or any obligation to inform the affected tenderer or tenderers of the 

grounds for the action. 
 

6.3The tenderer whose tender has been accepted will be notified of the award prior to 

expiration of the tender validity period in writing or by cable, telex or facsimile. This 

notification (hereinafter and in all Contract documents called the “Letter of 

Acceptance”) will state the sum (hereinafter and in all Contract documents called the 
 

15 



“Contract Price”)that the Employer will pay the Contractor in consideration of the 

execution, completion, and maintenance of the Works by the Contractor as prescribed 

by the Contract. At the same time the other tenderers shall be informed that their 

tenders have not been successful. 
 

The contract shall be formed on the parties signing the contract. 

 

6.4 The Agreement will incorporate all agreements between the Employer and the 

successful tenderer. Within 14 days of receipt the successful tenderer will sign the 

Agreement and return it to the Employer. 
 

6.5 Within 21 days after receipt of the Letter of Acceptance, the successful tenderer shall 

deliver to the Employer a Performance Security in the amount stipulated in the 

Appendix to Conditions of Contract and in the form stipulated in the Tender 

documents. The Performance Security shall be in the amount and specified form 
 

6.6 Failure of the successful tenderer to comply with the requirements of clause 6.5 shall 

constitute sufficient grounds for cancellation of the award and forfeiture of the Tender 

Security. 
 

6.7 Upon the furnishing by the successful tenderer of the Performance Security, the 

Employer will promptly notify the other tenderers that their tenders have been 

unsuccessful. 
 

6.8 Preference where allowed in the evaluation of tenders shall not be allowed for 

contracts not exceeding one year (12 months) 
 

6.9 The tender evaluation committee shall evaluate the tender within 30 days of the 

validity period from the date of opening the tender. 
 

6.10 The parties to the contract shall have it signed within 30 days from the date of 

notification of contract award unless there is an administrative review request. 
 

6.11 Contract price variations shall not be allowed for contracts not exceeding one year 

(12 months) 

 

6.12 Where contract price variation is allowed, the valuation shall not exceed 15% of the 

original contract price. 
 

6.13 Price variation request shall be processed by the procuring entity within 30 days of 

receiving the request. 
 

6.14 The procuring entity may at any time terminate procurement proceedings before 

contract award and shall not be liable to any person for the termination. 
 

6.15 The procuring entity shall give prompt notice of the termination to the tenderers and on 

request give its reasons for termination within 14 days of receiving the request from 

any tenderer. 
 

6.16 A tenderer who gives false information in the tender document about its qualification 

or who refuses to enter into a contract after notification of contract award shall be 

considered for debarment from participating in future public procurement.  
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7. Corrupt and Fraudulent practices 
 

7.1The procuring entity requires that tenderers observe the highest standards of ethics during 

procurement process and execution of contracts. A tenderer shall sign a declaration 

that he has not and will not be involved in corrupt and fraudulent practices. 
 
 
 
 
 
 
 
 
 

 

APPENDIX TO INSTRUCTIONS TO TENDERERS 
 
 

 

Instructions to Particulars of appendix to instructions to tenderers 

Tenderers  

Reference  

Clause 1.5,1.7 See attached Evaluation criteria  

  

Clause 1.13 The price to be charged for the tender document shall be 

 Kshs.1,000/= 

  

Clause 3.6 The bid validity period shall be: 120 calendar days. 

Clause 3.7 A Bid Security shall be required. The amount and currency 

 of the bid security shall be: 1% of tendered amount 

  
Clause 4.1 In addition to the original bid, the number of copies is: One 

 (1) copy. 
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CONDITIONS OF CONTRACT 
 

 

1. Definitions 
 

1.1In this Contract, except where context otherwise requires, the following terms shall be 

interpreted as indicated; 
 

“Bill of Quantities” means the priced and completed Bill of Quantities forming part 

of the tender. 
 

“Compensation Events” are those defined in Clause 24 hereunder. 

 

“The Completion Date” means the date of completion of the Works as certified by 

the Project Manager, in accordance with Clause 31. 
 

“The Contract” means the agreement entered into between the Employer and the 

Contractor as recorded in the Agreement Form and signed by the parties including all 

attachments and appendices thereto and all documents incorporated by reference 

therein to execute, complete, and maintain the Works, 
 

“The Contractor” refers to the person or corporate body whose tender to carry out 

the Works has been accepted by the Employer. 
 

“The Contractor’s Tender”is the completed tendering document submitted by the 

Contractor to the Employer. 
 

“The Contract Price” is the price stated in the Letter of Acceptance and thereafter as 

adjusted in accordance with the provisions of the Contract. 
 

“Days” are calendar days; “Months” are calendar months. 

 

“A Defect” is any part of the Works not completed in accordance with the Contract. 

 

“The Defects Liability Certificate” is the certificate issued by Project Manager upon 

correction of defects by the Contractor. 
 

“The Defects Liability Period” is the period named in the Contract Data and 

calculated from the Completion Date. 
 

“Drawings” include calculations and other information provided or approved by the 

Project Manager for the execution of the Contract. 
 

“Dayworks” are Work inputs subject to payment on a time basis for labour and the 

associated materials and plant. 
 

“Employer”, or the “Procuring entity” as defined in the Public Procurement 

Regulations (i.e. Central or Local Government administration, Universities, Public 

Institutions and Corporations, etc) is the party who employs the Contractor to carry out 

the Works. 
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“Equipment” is the Contractor’s machinery and vehicles brought temporarily to the 

Site for the execution of the Works. 
 

“The Intended Completion Date” is the date on which it is intended that the 

Contractor shall complete the Works. The Intended Completion Date may be revised 

only by the Project Manager by issuing an extension of time or an acceleration order. 
 

“Materials” are all supplies, including consumables, used by the Contractor for 

incorporation in the Works. 
 

“Plant” is any integral part of the Works that shall have a mechanical, electrical, 

chemical, or biological function. 
 

“Project Manager” is the person named in the Appendix to Conditions of Contract 

(or any other competent person appointed by the Employer and notified to the 

Contractor, to act in replacement of the Project Manager) who is responsible for 

supervising the execution of the Works and administering the Contract and shall be an 

“Architect” or a “Quantity Surveyor” registered under the Architects and Quantity 

Surveyors Act Cap 525 or an “Engineer” registered under Engineers Registration Act 

Cap 530. 
 

“Site” is the area defined as such in the Appendix to Condition of Contract. 

 

“Site Investigation Reports” are those reports that may be included in the tendering 

documents which are factual and interpretative about the surface and subsurface 

conditions at the Site. 
 

“Specifications” means the Specifications of the Works included in the Contract and 

any modification or addition made or approved by the Project Manager. 
 

“Start Date” is the latest date when the Contractor shall commence execution of the 

Works. It does not necessarily coincide with the Site possession date(s). 
 

“A Subcontractor” is a person or corporate body who has a Contract with the 

Contractor to carry out a part of the Work in the Contract, which includes Work on the 

Site. 
 

“Temporary works” are works designed, constructed, installed, and removed by the 

Contractor which are needed for construction or installation of the Works. 
 

“A Variation” is an instruction given by the Project Manager which varies the Works. 

 

“The Works” are what the Contract requires the Contractor to construct, install, and 

turnover to the Employer, as defined in the Appendix to Conditions of Contract. 
 

2. Interpretation 

 

2.1In interpreting these Conditions of Contract, singular also means plural, male also means 

female or neuter, and the other way around. Headings have no significance. Words 

have their normal meaning in English Language unless specifically defined. The 
Project Manager will provide instructions clarifying queries about these Conditions of 

Contract.  
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2.2 If sectional completion is specified in the Appendix to Conditions of Contract, 

reference in the Conditions of Contract to the Works, the Completion Date and the 

Intended Completion Date apply to any section of the Works (other than references to 

the Intended Completion Date for the whole of the Works). 
 

2.3 The following documents shall constitute the Contract documents and shall be 

interpreted in the following order of priority; 
 

(1) Agreement, 

 

(2) Letter of Acceptance, 

 

(3) Contractor’s Tender, 

 

(4) Appendix to Conditions of Contract, 
 

(5) Conditions of Contract, 

 

(6) Specifications, 

 

(7) Drawings, 

 

(8) Bill of Quantities, 
 

(9) Any other documents listed in the Appendix to Conditions of Contract as 

forming part of the Contract. 
 

Immediately after the execution of the Contract, the Project 

Manager shall furnish both the Employer and the Contractor with 

two copies each of all the Contract documents. Further, as and when 

necessary the Project Manager shall furnish the Contractor [always 

with a copy to the Employer] with three [3] copies of such further 

drawings or details or descriptive schedules as are reasonably 

necessary either to explain or amplify the Contract drawings or to 

enable the Contractor to carry out and complete the Works in 

accordance with these Conditions. 
 

3. Language and Law 

 

3.1 Language of the Contract and the law governing the Contract shall be English 

language and the Laws of Kenya respectively unless 

otherwise stated. 

 

4 Project Manager’s Decisions 
 

4.1 Except wh e r e ot h e r w i s e sp e c i f i c a l l y stated, t h e Pr o j e c t Manager will 

decide contractual matters between the Employer and the Contractor in the role 

representing the Employer. 
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5 Delegation 
 

5.1 The Project Manager may delegate any of his duties and responsibilities to others after 

notifying the Contractor. 
 

6 Communications 

 

6.1 Communication between parties shall be effective only when in writing. A notice shall 

be effective only when it is delivered. 
 

7 Subcontracting 

 

7.1 The Contractor may subcontract with the approval of the Project Manager, but may not 

assign the Contract without the approval of the Employer in writing. Subcontracting 

shall not alter the Contractor’s obligations. 
 

8 Other Contractors 

 

8.1 The Contractor shall cooperate and share the Site with other contractors, public 

authorities, utilities etc. as listed in the Appendix to Conditions of Contract and also 

with the Employer, as per the directions of the Project Manager. The Contractor shall 

also provide facilities and services for them. The Employer may modify the said List 

of Other Contractors etc., and shall notify the Contractor of any such modification. 
 

9 Personnel 

 

9.1 The Contractor shall employ the key personnel named in the Qualification Information, 

to carry out the functions stated in the said Information or other personnel approved by 

the Project Manager. The Project Manager will approve any proposed replacement of 

key personnel only if their relevant qualifications and abilities are substantially equal 

to or better than those of the personnel listed in the Qualification Information. If the 

Project Manager asks the Contractor to remove a person who is a member of the 

Contractor’s staff or work force, stating the reasons, the Contractor shall ensure that 

the person leaves the Site within seven days and has no further connection with the 

Work in the Contract. 
 

10  Works 

 

10.1 The Contractor shall construct and install the Works in accordance with the 

Specifications and Drawings. The Works may commence on the Start Date and shall 

be carried out in accordance with the Program submitted by the Contractor, as updated 

with the approval of the Project Manager, and complete them by the Intended 

Completion Date. 
 

11  Safety and Temporary Works 

 

11.1 The Contractor shall be responsible for the design of temporary works. However before 

erecting the same, he shall submit his designs including specifications and drawings to 

the Project Manager and to any other relevant third parties for their approval. No 

erection of temporary works shall be done until such approvals are obtained. 
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11.2 The Project Manager’s approval shall not alter the Contractor’s responsibility for 

design of the Temporary works and all drawings prepared by the Contractor for the 

execution of the temporary or permanent Works, shall be subject to prior approval by 

the Project Manager before they can be used. 
 

11.3 The Contractor shall be responsible for the safety of all activities on the Site. 

 

12. Discoveries 

 

12.1 Anyth ing of historical or other interest or of significant value unexpectedly discovered 

on Site shall be the property of the Employer. The Contractor shall notify the Project 

Manager of such discoveries and carry out the Project Manager’s instructions for 

dealing with them. 
 
13. Work Program 

 

13.1 Within the time stated in the Appendix to Conditions of Contract, the Contractor shall 

submit to the Project Manager for approval a program showing the general methods, 

arrangements, order, and timing for all the activities in the Works. An update of the 

program shall be a program showing the actual progress achieved on each activity and 

the effect of the progress achieved on the timing of the remaining Work, including any 

changes to the sequence of the activities. 
 

The Contractor shall submit to the Project Manager for approval an updated program 

at intervals no longer than the period stated in the Appendix to Conditions of Contract. 

If the Contractor does not submit an updated program within this period, the Project 

Manager 

may withhold the amount stated in the said Appendix from the next payment 

certificate and continue to withhold this amount until the next payment after the date 

on which the overdue program has been submitted. The Project Manager’s approval of 

the program shall not alter the Contractor’s obligations. The Contractor may revise 

the program and submit it to the Project Manager again at any time. A revised program 

shall show the effect of Variations and Compensation Events. 
 

14. Possession of Site 
 

14.1 The Employer shall give possession of all parts of the Site to the Contractor. If 

possession of a part is not given by the date stated in the Appendix to Conditions of 

Contract, the Employer will be deemed to have delayed the start of the relevant 

activities, and this will be a Compensation Event. 
 

15. Access to Site 

 

15.1 The Contractor shall allow the Project Manager and any other person authorised by the 

Project Manager, access to the Site and to any place where work in connection with the 

Contract is being carried out or is intended to be carried out. 
 

16. Instructions 
 

16.1 The Contractor shall carry out all instructions of the Project Manager which are in 

accordance with the Contract. 
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17. Extension or Acceleration of Completion Date 
 

17.1 The Project Manager shall extend the Intended Completion Date if a Compensation 

Event occurs or a variation is issued which makes it impossible for completion to be 

achieved by the Intended Completion Date without the Contractor taking steps to 

accelerate the remaining Work, which would cause the Contractor to incur additional 

cost. The Project Manager shall decide whether and by how much to extend the 

Intended Completion Date within 21 days of the Contractor asking the Project 

Manager in writing for a decision upon the effect of a Compensation Event or variation 

and submitting full supporting information. If the Contractor has failed to give early 

warning of a delay or has failed to cooperate in dealing with a delay, the delay caused 

by such failure shall not be considered in assessing the new (extended) Completion 

Date. 
 

17.2 No bonus for early completion of the Works shall be paid to the Contractor by the 

Employer. 
 

 

18. Management Meetings 

 

18.1 A Contract management meeting shall be held monthly and attended by the Project 

Manager and the Contractor. Its business shall be to review the plans for the remaining 

Work and to deal with matters raised in accordance with the early warning procedure. 

The Project Manager shall record the minutes of management meetings and provide 

copies of the same to those attending the meeting and the Employer. The responsibility 

of the parties for actions to be taken shall be decided by the Project Manager either at 

the management meeting or after the management meeting and stated in writing to all 

who attended the meeting. 
 

19. Early Warning 

 

19.1 The Contractor shall warn the Project Manager at the earliest opportunity of specific 

likely future events or circumstances that may adversely affect the quality of the Work 

increase the Contract Price or delay the execution of the Works. The Project Manager 

may require the Contractor to provide an estimate of the expected effect of the future 

event or circumstance on the Contract Price and Completion Date. The estimate shall 

be provided by the Contractor as soon as reasonably possible. 
 

19.2 The Contractor shall cooperate with the Project Manager in making and considering 

proposals on how the effect of such an event or circumstance can be avoided or 

reduced by anyone involved in the Work and in carrying out any resulting instructions 

of the Project Manager. 
 

20. Defects 

 

20.1 The Project Manager shall inspect the Contractor’s work and notify the Contractor of 

any defects that are found. Such inspection shall not affect the Contractor’s 

responsibilities. The Project Manager may instruct the Contractor to search for a defect 

and to uncover and test any Work that the Project Manager considers may have a 

defect. Should the defect be found, the cost of uncovering and making good shall be 

borne by the Contractor, However, if there is no defect found, the cost of 
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uncovering and making good shall be treated as a variation and added to the Contract 

Price. 
 

20.2 The Project Manager shall give notice to the Contractor of any defects 

before the end of the Defects Liability Period, which begins at Completion, and is 

defined in the Appendix to Conditions of Contract. The Defects Liability Period shall 

be extended for as long as defects remain to be corrected. 
 

20.3 Every time notice of a defect is given, the Contractor shall correct the notified defect 

within the length of time specified by the Project Manager’s notice. If the Contractor 

has not corrected a defect within the time specified in the Project Manager’s notice, the 

Project Manager will assess the cost of having the defect corrected by other parties and 

such cost shall be treated as a variation and be deducted from the Contract Price. 
 

 

21. Bills Of Quantities 

 

21.1 The Bills of Quantities shall contain items for the construction, installation, testing and 

commissioning of the Work to be done by the Contractor. The Contractor will be paid 

for the quantity of the Work done at the rate in the Bills of Quantities for each item. 
 

 

21.2 If the final quantity of the Work done differs from the quantity in the Bills of 

Quantities for the particular item by more than 25 percent and provided the change 

exceeds 1 percent of the Initial Contract price, the Project Manager shall adjust the rate 

to allow for the change. 
 

21.3 If requested by the Project Manager, the Contractor shall provide the Project Manager 

with a detailed cost breakdown of any rate in the Bills of Quantities. 
 

22. Variations 

 

22.1 All variations shall be included in updated programs produced by the Contractor. 
 

 

22.2 The Contractor shall provide the Project Manager with a quotation for carrying out 

the variations when requested to do so. The Project Manager shall assess the 

quotation, which shall be given within seven days of the request or within any longer 

period as may be stated by the Project Manager and before the Variation is ordered. 
 

 

22.3 If the work in the variation corresponds with an item description in the Bills of 

Quantities and if in the opinion of the Project Manager, the quantity of work is not 

above the limit stated in Clause 21.2 or the timing of its execution does not cause the 

cost per unit of quantity to change, the rate in the Bills of Quantities shall be used to 

calculate the value of the variation. If the cost per unit of quantity changes, or 

if the nature or timing of the work in the variation does not correspond with items in 

the Bills of Quantities, the quotation by the Contractor shall be in the form of new 

rates for the relevant items of Work. 
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22.4 If the Contractor’s quotation is unreasonable, the Project Manager may order the 

variation and make a change to the Contract price, which shall be based on the Project 

Manager’s own forecast of the effects of the variation on the Contractor’s costs. 
 

 

22.5 If the Project Manager decides that the urgency of varying the Work would prevent a 

quotation being given and considered without delaying the Work, no quotation shall be 

given and the variation shall be treated as a Compensation Event. 
 

 

22.6 The Contractor shall not be entitled to additional payment for costs that could have 

been avoided by giving early warning. 
 

 

22.7 When the Program is updated, the Contractor shall provide the Project Manager with 

an updated cash flow forecast. 
 

23. Payment Certificates, Currency of Payments and Advance Payments 

 

23.1 The Contractor shall submit to the Project Manager monthly applications for payment 

giving sufficient details of the Work done and materials on Site and the amounts which 

the Contractor considers himself to be entitled to. The Project Manager shall check the 

monthly application and certify the amount to be paid to the Contractor within 14 days. 

The value of Work executed and payable shall be determined by the Project Manager. 
 
 

 

23.2 The value of Work executed shall comprise the value of the quantities of the items in 

the Bills of Quantities completed; materials delivered on Site, variations and 

compensation events. Such materials shall become the property of the Employer once 

the Employer has paid the Contractor for their value. Thereafter, they shall not be 

removed from Site without the Project Manager’s instructions except for use upon the 

Works. 
 

 

23.3 Payments shall be adjusted for deductions for retention. The Employer shall pay the 

Contractor the amounts certified by the Project Manager within 30 days of the date of 

issue of each certificate. If the Employer makes a late payment, the Contractor shall be 

paid simple interest on the late payment in the next payment. Interest shall be 

calculated on the basis of number of days delayed at a rate three percentage points 

above the Central Bank of Kenya’s average rate for base lending prevailing as of the 

first day the payment becomes overdue. 
 

 

23.4 If an amount certified is increased in a later certificate or as a result of an award by an 

Arbitrator, the Contractor shall be paid interest upon the delayed payment as set out in 

this clause. Interest shall be calculated from the date upon which the increased amount 

would have been certified in the absence of dispute. 
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23.5 Items of the Works for which no rate or price has been entered in will not be paid for 

by the Employer and shall be deemed covered by other rates and prices in the 

Contract. 
 

23.6 The Contract Price shall be stated in Kenya Shillings. All payments to the Contractor 

shall be made in Kenya Shillings and foreign currency in the proportion indicated in 

the tender, or agreed prior to the execution of the Contract Agreement and indicated 

therein. The rate of exchange for the calculation of the amount of foreign currency 

payment shall be the rate of exchange indicated in the Appendix to Conditions of 

Contract. If the Contractor indicated foreign currencies for payment other than the 

currencies of the countries of origin of related goods and services the Employer 

reserves the right to pay the equivalent at the time of payment in the currencies of the 

countries of such goods and services. The Employer and the Project Manager shall be 

notified promptly by the Contractor of an changes in the expected foreign currency 

requirements of the Contractor during the execution of the Works as indicated in the 

Schedule of Foreign Currency Requirements and the foreign and local currency 

portions of the balance of the Contract Price shall then be amended by agreement 

between Employer and the Contractor in order to reflect appropriately such changes. 
 

23.7 In the event that an advance payment is granted, the following shall apply:- 

 

a) On signature of the Contract, the Contractor shall at his request, and without 

furnishing proof of expenditure, be entitled to an advance of 10% (ten percent) 

of the original amount of the Contract. The advance shall not be subject to 

retention money. 
 

b) No advance payment may be made before the Contractor has submitted proof 

of the establishment of deposit or a directly 

liable guarantee satisfactory to the Employer in the amount of the advance 

payment. The guarantee shall be in the same currency as the advance. 
 

c) Reimbursement of the lump sum advance shall be made by deductions from 

the Interim payments and where applicable from the balance owing to the 

Contractor. Reimbursement shall begin when the amount of the sums due 

under the Contract reaches 20% of the original amount of the Contract. It shall 

have been completed by the time 80% of this amount is reached. 
 

The amount to be repaid by way of successive deductions shall be calculated by means of the 

formula: 
 

 R = A(x 1 – x 11 )  
  

80–20 
Where: 

       
        

   R =    the amount to be reimbursed 

   A =    the amount of the advance which has been granted 

   X
1 

=    the amount of proposed cumulative payments as a percentage 

         of the original amount of the Contract.  This figure will exceed 

         20% but not exceed 80%. 
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X
11

 = the amount of the previous cumulative payments as a percentage of 

the original amount of the Contract. This figure will be below 80%but 

not less than 20%. 
 

d) with each reimbursement the counterpart of the directly liable guarantee may 

be reduced accordingly. 
 
24. Compensation Events 
 

24.1 The following issues shall constitute Compensation Events: 

 

(a) The Employer does not give access to a part of the Site by the Site Possession 

Date stated in the Appendix to Conditions of Contract. 
 

(b) The Employer modifies the List of Other Contractors, etc., in a way that affects 

the Work of the Contractor under the Contract. 
 

(c) The Project Manager orders a delay or does not issue drawings, specifications 

or instructions required for execution of the Works on time. 
 

(d) The Project Manager instructs the Contractor to uncover or to carry out 

additional tests upon the Work, which is then found to have no defects. 
 

(e) The Project Manager unreasonably does not approve a subcontract to be let. 

 

(f) Ground conditions are substantially more adverse than could reasonably have 

been assumed before issuance of the Letter of Acceptance from the information 

issued to tenderers (including the Site investigation reports), from information 

available publicly and from a visual inspection of the Site. 
 

(g) The Project Manager gives an instruction for dealing with an unforeseen 

condition, caused by the Employer or additional work required for safety or 

other reasons. 
 

(h) Other contractors, public authorities, utilities, or the Employer does not work 

within the dates and other constraints stated in the Contract, and they cause 

delay or extra cost to the Contractor. 
 

(i) The effects on the Contractor of any of the Employer’s risks. 
 

(j) The Project Manager unreasonably delays issuing a Certificate of Completion. 
 

(k) Other compensation events described in the Contract or determined by the 

Project Manager shall apply. 
 

24.2 If a compensation event would cause additional cost or would prevent the Work being 

completed before the Intended Completion Date, the Contract Price shall be increased 

and/or the Intended Completion Date shall be extended. The Project Manager shall 

decide whether and by how much the Contract Price shall be increased and whether 

and by how much the Intended Completion Date shall be extended. 
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24.3 As soon as information demonstrating the effect of each compensation event upon the 

Contractor’s forecast cost has been provided by the Contractor, it shall be assessed by 

the Project Manager, and the Contract Price shall be adjusted accordingly. If the 

Contractor’s forecast is deemed unreasonable, the Project Manager shall adjust the 

Contract Price based on the Project Manager’s own forecast. The  
Project Manager will assume that the Contractor will react competently and promptly 

to the event. 
 

24.4 The Contractor shall not be entitled to compensation to the extent that the Employer’s 

interests are adversely affected by the Contractor not having given early warning or 

not having co-operated with the Project Manager. 
 

24.5 Prices shall be adjusted for fluctuations in the cost of inputs only if provided for in the 

Appendix to Conditions of Contract. 
 

24.6 The Contractor shall give written notice to the Project Manager of his intention to 

make a claim within thirty days after the event giving rise to the claim has first arisen. 

The claim shall be submitted within thirty days thereafter. 
 

 

Provided always that should the event giving rise to the claim of continuing effect, the 

Contractor shall submit an interim claim within the said thirty days and a final claim 

within thirty days of the end of the event giving rise to the claim. 
 

25. Price Adjustment 

 

25.1 The Project Manager shall adjust the Contract Price if taxes, duties and other levies are 

changed between the date 30 days before the submission of tenders for the Contract 

and the date of Completion. The adjustment shall be the change in the amount of tax 

payable by the Contractor. 
 

25.2 The Contract Price shall be deemed to be based on exchange rates current at the date of 

tender submission in calculating the cost to the Contractor of materials to be 

specifically imported (by express provisions in the Contract Bills of Quantities or 

Specifications) for permanent incorporation in the Works. Unless otherwise stated in 

the Contract, if at any time during the period of the Contract exchange rates shall be 

varied and this shall affect the cost to the Contractor of such materials, then the Project 

Manager shall assess the net difference in the cost of such materials. Any amount from 

time to time so assessed shall be added to or deducted from the Contract Price, as the 

case may be. 
 

25.3 Unless otherwise stated in the Contract, the Contract Price shall be deemed to have 

been calculated in the manner set out below and in sub-clauses 25.4 and 25.5 and shall 

be subject to adjustment in the events specified thereunder; 
 

(i) The prices contained in the Contract Bills of Quantities shall be deemed to be 

based upon the rates of wages and other 

emoluments and expenses as determined by the Joint Building Council of 

Kenya (J.B.C.) and set out in the schedule of basic rates issued 30 days before 

the date for submission of tenders. A copy of the schedule used by the 

Contractor in his pricing shall be attached in the Appendix to Conditions of 

Contract.  
29 



(ii) Upon J.B.C. determining that any of the said rates of wages or other 

emoluments and expenses are increased or decreased, then the Contract Price 

shall be increased or decreased by the amount assessed by the Project Manager 

based upon the difference, expressed as a percentage, between the rate set out 
 

in the schedule of basic rates issued 30 days before the date for submission of 

tenders and the rate published by the J.B.C. and applied to the quantum of 

labour incorporated within the amount of Work remaining to be executed at the 

date of publication of such increase or decrease. 
 

(iii) No adjustment shall be made in respect of changes in the rates of wages and 

other emoluments and expenses which occur after the date of Completion 

except during such other period as may be granted as an extension of time 

under clause 17.0 of these Conditions. 
 

25.4 The prices contained in the Contract Bills of Quantities shall be deemed to be based 

upon the basic prices of materials to be permanently incorporated in the Works as 

determined by the J.B.C. and set out in the schedule of basic rates issued 30 days 

before the date for submission of tenders. A copy of the schedule used by the 

Contractor in his pricing shall be attached in the Appendix to Conditions of Contract. 
 

25.5 Upon the J.B.C. determining that any of the said basic prices are increased or decreased 

then the Contract Price shall be increased or decreased by the amount to be assessed by 

the Project Manager based upon the difference between the price set out in the 

schedule of basic rates issued 30 days before the date for submission of tenders and the 

rate published by the J.B.C. and applied to the quantum of the relevant materials which 

have not been taken into account in arriving at the amount of any interim certificate 

under clause 23 of these Conditions issued before the date of publication of such 

increase or decrease. 
 

25.6 No adjustment shall be made in respect of changes in basic prices of materials which 

occur after the date for Completion except during such other period as may be granted 

as an extension of time under clause 17.0 of these Conditions. 
 

 

25.7 The provisions of sub-clause 25.1 to 25.2 herein shall not apply in respect of any 

materials included in the schedule of basic rates. 
 

26. Retention 

 

26.1 The Employer shall retain from each payment due to the Contractor the proportion 

stated in the Appendix to Conditions of Contract until Completion of the whole of the 

Works. On Completion of the whole of the Works, half the total amount retained shall 

be repaid to the Contractor and the remaining half when the Defects Liability Period 

has passed and the Project Manager has certified that all defects notified to the 

Contractor before the end of this period have been corrected. 
 

27. Liquidated Damages 

 

27.1   The Contractor shall pay liquidated damages to the Employer at the rate stated in the 

Appendix to Conditions of Contract for each day that the actual Completion Date is  
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later than the Intended Completion Date. The Employer may deduct liquidated 

damages from payments due to the Contractor. Payment of liquidated damages shall 

not alter the Contractor’s liabilities. 
 

27.2 If the Intended Completion Date is extended after liquidated damages have been paid, 

the Project Manager shall correct any overpayment of liquidated damages by the 

Contractor by adjusting the next payment certificate. The Contractor shall be paid 

interest on the overpayment, calculated from the date of payment to the date of 

repayment, at the rate specified in Clause 23.30 
 
 

 

28. Securities 

 

28.1 The Performance Security shall be provided to the Employer no later than the date 

specified in the Letter of Acceptance and shall be issued in an amount and form and by 

a reputable bank acceptable to the Employer, and denominated in Kenya Shillings. The 

Performance Security shall be valid until a date 30 days beyond the date of issue of the 

Certificate of Completion. 
 

29. Dayworks 

 

29.1 If applicable, the Dayworks rates in the Contractor’s tender shall be used for small 

additional amounts of Work only when the Project Manager has given written 

instructions in advance for additional work to be paid for in that way. 
 

29.2 All work to be paid for as Dayworks shall be recorded by the Contractor on Forms 

approved by the Project Manager. Each 

completed form shall be verified and signed by the Project Manager within two days 

of the Work being done. 
 

29.3 The Contractor shall be paid for Dayworks subject to obtaining signed Dayworks 

forms. 
 

30. Liability and Insurance 

 

30.1 From the Start Date until the Defects Correction Certificate has been issued, the 

following are the Employer’s risks: 
 

(a) The risk of personal injury, death or loss of or damage to property (excluding 

the Works, Plant, Materials and Equipment), which are due to; 
 

(i) use or occupation of the Site by the Works or for the purpose of the 

Works, which is the unavoidable result of the Works, or 
 

(ii) negligence, breach of statutory duty or interference with any legal right 

by the Employer or by any person employed by or contracted to him 

except the Contractor. 
 
 

(b) The risk of damage to the Works, Plant, Materials, and Equipment to the 

extent that it is due to a fault of the Employer or in Employer’s design, or due 
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to war or radioactive contamination directly affecting the place where the 

Works are being executed. 
 

30.2 From the Completion Date until the Defects Correction Certificate has been issued, the 

risk of loss of or damage to the Works, Plant, and Materials is the Employer’s risk 

except loss or damage due to; 
 

(a) a defect which existed on or before the Completion Date. 

 

(b) an event occurring before the Completion Date, which was not itself the 

Employer’s risk 
 

(c) the activities of the Contractor on the Site after the Completion Date. 

 

30.3 From the Start Date until the Defects Correction Certificate has been issued, the risks 

of personal injury, death and loss of or damage to property (including, without 

limitation, the Works, Plant, Materials, and Equipment) which are not Employer’s risk 

are Contractor’s risks. 
 

The Contractor shall provide, in the joint names of the Employer and the Contractor, 

insurance cover from the Start Date to the end of the Defects Liability Period, in the 

amounts stated in the Appendix to Conditions of Contract for the following events; 

(a) loss of or damage to the Works, Plant, and Materials; 

(b) loss of or damage to Equipment; 

(c) loss of or damage to property (except the Works, Plant, Materials, and 

Equipment) in connection with the Contract, and 

(d) personal injury or death. 

 

30.4 Policies and certificates for insurance shall be delivered by the Contractor to the 

Project Manager for the Project Manager’s approval before the Start Date. All such 

insurance shall provide for compensation required to rectify the loss or damage 

incurred. 
 

30.5 If the Contractor does not provide any of the policies and certificates required, the 

Employer may effect the insurance which the Contractor should have provided and 

recover the premiums from payments otherwise due to the Contractor or, if no 

payment is due, the payment of the premiums shall be a debt due. 
 

30.6 Alterations to the terms of insurance shall not be made without the approval of the 

Project Manager. Both parties shall comply with any conditions of insurance policies. 
 
 

 

31. Completion and taking over 

 

31.1 Upon deciding that the Works are complete, the Contractor shall issue a written request 

to the Project Manager to issue a Certificate of Completion of the Works. The 

Employer shall take over the Site and the Works within seven [7] days of the Project 

Manager’s issuing a Certificate of Completion. 
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32. Final Account 
 

32.1 The Contractor shall issue the Project Manager with a detailed account of the total 

amount that the Contractor considers payable to him by the Employer under the 

Contract before the end of the Defects Liability Period. The Project Manager shall 

issue a Defects Liability Certificate and certify any final payment that is due to the 

Contractor within 30 days of receiving the Contractor’s account if it is correct and 

complete. If it is not, the Project Manager shall issue within 30 days a schedule that 

states the scope of the corrections or additions that are necessary. If the final account is 

still unsatisfactory after it has been resubmitted, the Project Manager shall decide on 

the amount payable to the Contractor and issue a Payment Certificate. The Employer 

shall pay the Contractor the amount due in the Final Certificate within 60 days. 
 

 

33. Termination 

 

33.1 The Employer or the Contractor may terminate the Contract if the other party causes a 

fundamental breach of the Contract. These 
 

fundamental breaches of Contract shall include, but shall not be limited to, the 

following; 
 

(a) the Contractor stops work for 30 days when no stoppage of work is shown on 

the current program and the stoppage has not been authorized by the Project 

Manager; 
 

(b) the Project Manager instructs the Contractor to delay the progress of the 

Works, and the instruction is not withdrawn within 30 days; 
 

(c) the Contractor is declared bankrupt or goes into liquidation other than for a 

reconstruction or amalgamation; 
 

(d) a payment certified by the Project Manager is not paid by the Employer to the 

Contractor within 30 days (for Interim Certificate) or 60 days (for Final 

Certificate)of issue. 
 

(e) the Project Manager gives notice that failure to correct a particular defect is a 

fundamental breach of Contract and the Contractor fails to correct it within a 

reasonable period of time determined by the Project Manager; 
 

(f) the Contractor does not maintain a security, which is required. 

 

33.2 When either party to the Contract gives notice of a breach of Contract to the Project 

Manager for a cause other than those listed under Clause 33.1 above, the Project 

Manager shall decide whether the breach is fundamental or not. 
 

33.3 Notwithstanding the above, the Employer may terminate the Contract for convenience. 
 

 

33.4 If the Contract is terminated, the Contractor shall stop work immediately, make the Site 

safe and secure, and leave the Site as soon as reasonably possible. The Project 

Manager shall immediately thereafter arrange for a meeting for the purpose of taking  
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record of the Works executed and materials, goods, equipment and temporary 

buildings on Site. 
 
 

 

34. Payment Upon Termination 

 

34.1 If the Contract is terminated because of a fundamental breach of Contract by the 

Contractor, the Project Manager shall issue a certificate for the value of the Work done 

and materials ordered and delivered to Site up to the date of the issue of the certificate. 

Additional liquidated damages shall not apply. If the total amount due to the Employer 

exceeds any payment due to the Contractor, the difference shall be a debt payable by 

the Contractor. 
 

34.2 If the Contract is terminated for the Employer’s convenience or because of a 
fundamental breach of Contract by the Employer, the Project Manager shall issue a 

certificate for the value of the Work done, materials ordered, the reasonable cost of 
removal of equipment, repatriation of the Contractor’s personnel employed solely on 

the  
Works, and the Contractor’s costs of protecting and securing the Works. 

 

34.3 The Employer may employ and pay other persons to carry out and complete the Works 

and to rectify any defects and may enter upon the Works and use all materials on the 

Site, plant, equipment and temporary works. 
 

34.4 The Contractor shall, during the execution or after the completion of the Works under 

this clause remove from the Site as and when required, within such reasonable time as 

the Project Manager may in writing specify, any temporary buildings, plant, 

machinery, appliances, goods or materials belonging to or hired by him, and in default 

the Employer may (without being responsible for any loss or damage) remove and sell 

any such property of the Contractor, holding the proceeds less all costs incurred to the 

credit of the Contractor. 

Until after completion of the Works under this clause the Employer shall not be bound 

by any other provision of this Contract to make any payment to the Contractor, but 

upon such completion as aforesaid and the verification within a reasonable time of the 

accounts therefore the Project Manager shall certify the amount of expenses properly 

incurred by the Employer and, if such amount added to the money paid to the 

Contractor before such determination exceeds the total amount which would have been 

payable on due completion in accordance with this Contract the difference shall be a 

debt payable to the Employer by the Contractor; and if the said amount added to the 

said money be less than the said total amount, the difference shall be a debt payable by 

the Employer to the Contractor. 
 

35. Release from Performance 

 

35.1 If the Contract is frustrated by the outbreak of war or by any other event entirely 

outside the control of either the Employer or the Contractor, the Project Manager shall 

certify that the Contract has been frustrated. The Contractor shall make the Site safe 

and stop Work as quickly as possible after receiving this certificate and shall be paid 

for all Work carried out before receiving it. 
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The Contractor shall not; 
 

(a) Offer or give or agree to give to any person in the service of the 

 

Employer any gift or consideration of any kind as an inducement or reward for doing 

or forbearing to do or for having done or forborne to do any act in relation to the 

obtaining or execution of this or any other Contract for the Employer or for showing or 

forbearing to show favour 

or disfavour to any person in relation to this or any other contract for the Employer. 

 

(b) Enter into this or any other contract with the Employer in connection with which 

commission has been paid or agreed to be paid by him or on his behalf or to his 

knowledge, unless before the Contract is made particulars of any such commission and 

of the terms and conditions of any agreement for the payment thereof have been 

disclosed in writing to the Employer. 
 

Any breach of this Condition by the Contractor or by anyone employed by him or 

acting on his behalf (whether with or without the knowledge of the Contractor) shall 

be an offence under the provisions of the Public Procurement Regulations issued under 

The Exchequer and Audit Act Cap 412 of the Laws of Kenya. 
 

37. Settlement Of Disputes 

 

37.1 In case any dispute or difference shall arise between the Employer or the Project 

Manager on his behalf and the Contractor, either during the progress or after the 

completion or termination of the Works, such dispute shall be notified in writing by 

either party to the other with a request to submit it to arbitration and to concur in the 

appointment of an Arbitrator within thirty days of the notice. The dispute shall be 

referred to the arbitration and final decision of a person to be agreed between the 

parties. Failing agreement to concur in the appointment of an Arbitrator, the Arbitrator 

shall be appointed by the Chairman or Vice Chairman of any of the following 

professional institutions; 
 

(i) Architectural Association of Kenya 

 

(ii) Institute of Quantity Surveyors of Kenya 

 

(iii) Association of Consulting Engineers of Kenya 

(iv) Chartered Institute of Arbitrators (Kenya Branch) (v) 

Institution of Engineers of Kenya 

 
On the request of the applying party. The institution written to first by the aggrieved 

party shall take precedence over all other institutions. 
 

 

37.2 The arbitration may be on the construction of this Contract or on any matter or thing of 

whatsoever nature arising thereunder or in connection therewith, including any matter 

or thing left by this Contract to the discretion of the Project Manager, or the 

withholding by the Project Manager of any certificate to which the Contractor may 
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claim to be entitled to or the measurement and valuation referred to in clause 23.0 of 

these conditions, or the rights and liabilities of the parties subsequent to the 

termination of Contract. 
 

37.3 Provided that no arbitration proceedings shall be commenced on any dispute or 

difference where notice of a dispute or difference has not been given by the applying 

party within ninety days of the occurrence or discovery of the matter or issue giving 

rise to the dispute. 
 

37.4 Notwithstanding the issue of a notice as stated above, the arbitration of such a dispute 

or difference shall not commence unless an attempt has in the first instance been made 

by the parties to settle such dispute or difference amicably with or without the 

assistance of third parties. Proof of such attempt shall be required. 
 

37.5 Notwithstanding anything stated herein the following matters may be referred to 

arbitration before the practical completion of the Works or abandonment of the Works 

or termination of the Contract by either party: 
 

37.5.1 The appointment of a replacement Project Manager 

upon the said person ceasing to act. 
 

37.5.2 Whether or not the issue of an instruction by the Project 

Manager is empowered by these Conditions. 
 

37.5.3 Whether or not a certificate has been improperly withheld 

or is not in accordance with these Conditions. 
 

37.5.4 Any dispute or difference arising in respect of war risks 

or war damage. 
 

37.6 All other matters shall only be referred to arbitration after the completion or alleged 

completion of the Works or termination or alleged termination of the Contract, unless 

the Employer and the Contractor agree otherwise in writing. 
 

37.7 The Arbitrator shall, without prejudice to the generality of his powers, have powers to 

direct such measurements, computations, tests or valuations as may in his opinion be 

desirable in order to determine the rights of the parties and assess and award any sums 

which ought to have been the subject of or included in any certificate. 
 

37.8 The Arbitrator shall, without prejudice to the generality of his powers, 

 

have powers to open up, review and revise any certificate, opinion, decision, 

requirement or notice and to determine all matters in dispute which shall be submitted 

to him in the same manner as if no such certificate, opinion, decision requirement or 

notice had been given. 
 

37.9 The award of such Arbitrator shall be final and binding upon the parties. 
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APPENDIX TO CONDITIONS OF CONTRACT 
 

Conditions of Contract Particulars of appendix to Conditions of Contract 

Reference  

 Definitions 

Clause 1.1 The Employer is;- 

 Name; COUNTY GOVERNMENT OF ISIOLO 
 Address: P.O. Box 36-60300 ISIOLO 
 Name  of  Authorized  Representative:  CHIEF OFICER- 
 MEDICAL SERVICES, COUNTY GOVERNMENT OF ISIOLO 
 Telephone:….+254720980384 

 Facsimile: …………………. 
  

Clause 1.1 The Project Manager is;- 

 Name: COUNTY WORKS OFFICER, DEPARTMENT OF 

 PUBLIC WORKS 

 Address: P.O. Box 38-60300, ISIOLO 

 Telephone: +254-725256885 
  

Clause 1.1 The name (and identification number) of the Contract is;- PROPOSED 
 SUPPLY,DELIVERY,INSTALLATIONTESTING& 
 COMMISSIONING OF MORTUARY EQUIPMENT  AT ISIOLO 

 COUNTY HOSPITAL. 

 W.P ITEM NO. 

 The works to be carried out under this contract comprises Installation of 

 16 Bodies mortuary refrigerator and hydraulic lifting trolley. 

  

Clause 1.1 The  Start  Date  shall  be  :  AGREED  WITH  THE  PROJECT 

 MANAGER 

Clause 1.1 The Site is located at  ISIOLO COUNTY TEACHING AND 
 

 REFERRAL HOSPITAL – ISIOLO TOWN. 
  

 Interpretation 
  

Clause 2.3 The following documents also form part of the Contract: 

 Documents listed in clause 2.3 conditions of contract 

 Other Contractors 
  

Clause 8.1 Other Contractors, utilities etc., to be engaged by the Employer on the 

 Site  include  those  for  the  execution  of;  ELECTRICAL 

 WORKS 

 Work Program 
  

Clause 13.1 The Contractor shall submit a revised program for the Works within 

 Seven (7No) days of delivery of the Letter of Acceptance 

Clause 13.1 The period between Program updates is thirty (30No) days. 
  

Clause 13.1 The amount to be withheld for late submission of an updated Program is 
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  WHOLE CERTIFICATE 
   

  Possession of Site 
   

Clause 14.1  The Site Possession Date shall be AGREED WITH THE PROJECT 

  MANAGER.  
   

  Bills of Quantities 
Clause 21.2  The schedule of basic rates used in pricing by the Contractor is as 

  attached [Contractor to attach]. NOT APPLICABLE 

 Payment Certificates, Currency of Payments and Advance Payments 
   

Clause 23.6  The  Contract  Price  shall  be  stated  in  Kenya  Shillings.  The  rate  of 

  exchange  for  calculation  of  foreign  currency  payments  is  NOT 

  APPLICABLE  

Clause 23.7  Advance Payment shall not be granted. 
   

  Compensation Events 
   

Clause 24.1  The following events shall also be Compensation Events: 

  Those listed in the conditions of contract. 
   

  Price Adjustment 
   

Clause 25  The Price Adjustment Clause (SHALL) apply 
   

  Retention 
   

Clause 26.1  The proportion of payments retained is: Ten (10%) percent. 

  The Limit of Retention is: Five (5%) percent. 

    

Clause 26.1  The Defects Liability period is 180 days 
  

   

  Liquidated damages 
   

Clause 27  The liquidated damages for the whole of the Works is Kshs. 5,000.00 

  (per week or part thereof) 

   

  Securities 
   

Clause 28.1  The Performance Security shall be for the following minimum amounts 

  equivalent as a percentage of the Contract Price- Five (5%) percent. 

  Liability and Insurance 
   

Clause 30  The minimum insurance covers shall be; 

  1. The minimum cover for insurance of the Works and of Plant and 

  Materials in respect of the Contractor’s faulty design is the 

  entire contract  

  2.   The minimum cover for loss or damage to Equipment is Kshs 
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20,000,000  
 

3. The  minimum  for  insurance  of  other  property  is  Kshs  
20,000,000 

 

4. The minimum cover for personal injury or death insurance 

 

For  the  Contractor’s  employees  is  AS  PER  THE 

APPLICABLE LAWS IN KENYA 

And for other people is Kshs 20,000,000 
 
 
 

Completion and taking over 
 

Clause 31.1 

 

The Intended Completion Date for the whole of the Works shall be: 

EIGHT WEEKS (8 WEEKS) 
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SECTION V - SPECIFICATIONS 
 

 

(ATTACHED) 
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SECTION VI - DRAWINGS 
 

 

1. A list of drawings 

 

i. Architectural Drawings 

ii. Structural Drawings 
 
 
 
 

NONE 
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SECTION VII - BILL OF QUANTITIES 

(ATTACHED) 
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SECTION VIII – STANDARD FORM 
 

(i) Form of Invitation for Tenders 

(ii) Form of Tender 

(iii) Letter of Acceptance 

(iv) Form of Agreement 

(v) Form of Tender Security 

(vi) Performance Bank Guarantee 

(vii) Bank Guarantee for Advance Payment 

(viii) Qualification Information 

(ix) Tender Questionnaire 

(xi) Confidential Business Questionnaire 

(x) Statement of Foreign Currency Requirement  
(xi) Details of Sub-Contractors 
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FORM OF INVITATION FOR TENDERS 
 

 

[date]  
 

To: [name of Contractor] 

[address] 
 
 
 

 

Dear Sirs:  

Reference: [Contract Name]  
 

You have been prequalified to tender for the above project. 

 

We hereby invite you and other prequalified tenderers to submit a tender for the execution and 

completion of the above Contract. 
 

A complete set of tender documents may be purchased by you from  
 
        

 

 [mailing address, cable/telex/facsimile numbers] . 

Upon payment of a non-refundable fee of Kshs     

All tenders must be accompanied by      number of copies of the same and a security 

in the form and amount specified in the tendering documents, and must be delivered to 
      

at or before 
[address and location] 

date).   Tenders will be opened immediately  (time and 

thereafter, in the presence of tenderers’ representatives who choose to attend.  
 

Please confirm receipt of this letter immediately in writing by cable/facsimile or telex. 
 

Yours faithfully, 
 

Authorised Signature  
 

Name and Title  
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    FORM OF TENDER  

TO:  [Name of Employer) [Date] 

    [Name of Contract]   

Dear Sir,     
 

1. In accordance with the Conditions of Contract, Specifications, Drawings and Bills of 

Quantities for the execution of the above named Works, we, the undersigned offer to 

construct, install and complete such Works and remedy any defects therein for the sum of 
Kshs.    [Amount in figures] Kenya 

Shillings       

   [Amount in words]    

 

2. We undertake, if our tender is accepted, to commence the Works as 

soon as is reasonably possible after the receipt of the Project Manager’s notice to commence, 

and to complete the whole of the Works comprised in the Contract within the time stated in the 

Appendix to Conditions of Contract. 
 

3. We agree to abide by this tender until [Insert date], and it shall remain binding upon us and may 

be accepted at any time before that date. 
 
 

4. Unless and until a formal Agreement is prepared and executed this tender together with your 

written acceptance thereof, shall constitute a binding Contract between us. 
 
5. We understand that you are not bound to accept the lowest or any tender you may receive.  

Dated this   day of 20          
                     

Signature    in the capacity of            
                 

duly authorized to sign tenders    for and on behalf of 
              [Name   of Bidder] 

of             [Address of Bidder]   

 

Witness;  Name  
 

Address  
 

Signature  
 

Date  
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LETTER OF ACCEPTANCE 

[letterhead paper of the Employer] 
 
 

 

[date]  
 

To:  

[name of the Contractor] 
 

 

[address of the Contractor]  
 

Dear Sir, 

 

This is to notify you that your Tender dated  
for the execution of 

[name of the Contract and identification number,as given in the Tender documents] for the Contract  
Price of Kshs.   [amount in figures][Kenya 

Shillings    (amount  in  words)  ] in accordance  with  the 

Instructions to Tenderers is hereby accepted.      
 

You are hereby instructed to proceed with the execution of the said Works in accordance with the 

Contract documents. 
 

Authorized Signature ………………………………………………………………… 

 

Name and Title of Signatory  ………………………………………………………… 

 

Attachment : Agreement 
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 FORM OF AGREEMENT     

THIS AGREEMENT, made the  day of   20   
between    of[or whose registered office is 
situated at]  
(hereinafter called “the Employer”) of the one part AND  

of[or whose registered office is  
situated at]  

(hereinafter called “the Contractor”) of the other part. 

 

WHEREAS THE Employer is desirous that the Contractor executes 
 

(name and identification number of Contract ) (hereinafter called “the Works”) located  
at [Place/location of the Works]and the Employer has accepted the tender submitted by the 
Contractor for the execution and completion of such Works and the remedying of any defects 
therein for the Contract Price of  
Kshs  [Amount in figures],Kenya 
Shillings  [Amount in words] . 
     

 

NOW THIS AGREEMENT WITNESSETH as follows: 

 

1. In this Agreement, words and expressions shall have the same meanings as are 

respectively assigned to them in the Conditions of Contract hereinafter referred to. 
 
2. The following documents shall be deemed to form and shall be read and construed as part 

of this Agreement i.e. 
 

(i) Letter of Acceptance 

 

(ii) Form of Tender 

 

(iii) Conditions of Contract Part I 

 

(iv) Conditions of Contract Part II and Appendix to Conditions of Contract 

 

(v) Specifications 

 

(vi) Drawings 

 

(vii) Priced Bills of Quantities 

 

3. In consideration of the payments to be made by the Employer to 

the Contractor as hereinafter mentioned, the Contractor hereby 
covenants with the Employer to execute and complete the Works and remedy any 
defects therein in conformity in all respects with the provisions of the Contract.  

4. The Employer hereby covenants to pay the Contractor in 

consideration of the execution and completion of the Works and the 
 

remedying of defects therein, the Contract Price or such other sum 

as may become payable under the provisions of the Contract at 

the times and in the manner prescribed by the Contract. 
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IN WITNESS whereof the parties thereto have caused this Agreement to be executed the day 

and year first before written. 
 

The common Seal of  
 

Was hereunto affixed in the presence of  
 

Signed Sealed, and Delivered by the said 
 

 

Binding Signature of Employer  
 

Witness 
 

 

Binding Signature of Witness  
 

Binding Signature of Contractor  
 

 

In the presence of (i) Name  
 

Address  
 

Signature  
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FORM OF TENDER SECURITY 
 

WHEREAS ……………………………………….. (hereinafter called “the Tenderer”) has submitted 

his tender dated ………………………… for the construction of 

……………………………………………………………………… 

…………………… (Name of Contract) 

 

KNOW ALL PEOPLE by these presents that WE ……………………… having our registered office 

at ………………(hereinafter called “the Bank”), are bound unto 

……………………………(hereinafter called “the Employer”) in the sum of 

Kshs.……………………… for which payment well and truly to be made to the said Employer, the 

Bank binds itself, its successors and assigns by these presents sealed with the Common Seal of the 

said Bank this ……………. Day of ………20………… 
 

THE CONDITIONS of this obligation are: 

 

1. If after tender opening the tenderer withdraws his tender during the period of tender validity 

specified in the instructions to tenderers 

Or 

 

2. If the tenderer, having been notified of the acceptance of his tender by the Employer during 

the period of tender validity: 
 

(a) fails or refuses to execute the form of Agreement in accordance with the Instructions 

to Tenderers, if required; or 

(b) fails or refuses to furnish the Performance Security, in accordance with the 

Instructions to Tenderers; 
 

We undertake to pay to the Employer up to the above amount upon receipt of his first written 

demand, without the Employer having to substantiate his demand, provided that in his demand 

the Employer will note that the amount claimed by him is due to him, owing to the occurrence 

of one or both of the two conditions, specifying the occurred condition or conditions. 
 

 

This guarantee will remain in force up to and including thirty (30) days after the period of 

tender validity, and any demand in respect thereof should reach the Bank not later than the 

said date. 
 

[Date [ [signature of the Bank]  
 

 

[Witness] [Seal]  
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    PERFORMANCE BANK GUARANTEE 

To:  (Name of Employer)  (Date) 
      (Address of Employer)   

Dear Sir,       

WHEREAS     (hereinafter  called  “the  Contractor”)  has  undertaken,  in 
pursuance  of  Contract  No.    dated to  execute 
(hereinafter called “the Works”);  
 

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish 

you with a Bank Guarantee by a recognised bank for the sum specified therein as security for 

compliance with his obligations in accordance with the Contract; 
 

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: 
 

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on behalf 
of the Contractor, up to a total of Kshs.    (amount of Guarantee in figures) Kenya 
Shillings 

 

 

 

(amount of Guarantee in words), and   

we undertake to pay you, upon your first written demand and without cavil or argument, any sum or  
sums within the limits of Kenya Shillings (amount of Guarantee in words) as aforesaid without your 

needing to prove or to show grounds or reasons for your demand for the sum specified therein. 
 
 

 

We hereby waive the necessity of your demanding the said debt from the Contractor before 

presenting us with the demand. 
 

We further agree that no change, addition or other modification of the terms of the Contract or of the 

Works to be performed thereunder or of any of the Contract documents which may be made between 

you and the Contractor shall in any way release us from any liability under this Guarantee, and we 

hereby waive notice of any change, addition, or modification. 
 

This guarantee shall be valid until the date of issue of the Certificate of Completion. 
 

SIGNATURE AND SEAL OF THE GUARANTOR  
 

Name of Bank  
 

Address  
 

Date  
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    BANK GUARANTEE FOR ADVANCE PAYMENT 

To:   [name of Employer]   (Date) 

      [address of Employer]    

Gentlemen,       

Ref:      [name of Contract] 
 

 

In accordance with the provisions of the Conditions of Contract of the above-mentioned Contract, 

We,        [name and Address of Contractor] (hereinafter 
         

    

[name called   “the Contractor”) shall deposit with  

of Employer]  a bank guarantee to guarantee his proper and faithful performance under the said 

Contract in an   amount of Kshs.    [amount   of Guarantee   in   figurers] 

Kenya Shillings        [amount of Guarantee in words]. 
     

We,   [bank or financial institution], as instructed by the Contractor, agree 

unconditionally and irrevocably to guarantee as primary obligator and not as Surety merely, the  
payment to [name of Employer] on his first demand without whatsoever right of objection on our part 
and without his first claim to the Contractor, in the amount  

not exceeding Kshs  [amount of Guarantee in figures] Kenya Shillings 

  [amount of Guarantee in  
words], such amount to be reduced periodically by the amounts recovered by you from the proceeds 

of the Contract. 
 

We further agree that no change or addition to or other modification of the terms of the Contract or of 
the Works to be performed thereunder or of any of the Contract documents which may be made  
between [name of Employer] and the Contractor, shall in any way release us from any liability under 

this guarantee, and we hereby waive notice of any such change, addition or modification. 
 
 

 

No drawing may be made by you under this guarantee until we have received notice in writing from 

you that an advance payment of the amount listed above has been paid to the Contractor pursuant to 

the Contract. 
 

This guarantee shall remain valid and in full effect from the date of 

the advance payment under the Contract until 

(name of Employer) receives full payment  

of the same amount from the Contract. 
 
 
 
 

 

Yours faithfully, 
 
 
 
 

Signature and Seal  
 

Name of the Bank or financial institution  
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Address  
 

Date  
 

Witness: Name:  
 

Address:  
 

Signature:  
 

Date:  
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QUALIFICATION INFORMATION 
 

 

1. Individual Tenderers or Individual Members of Joint Ventures 
 

1.1Constitution or legal status of tenderer (attach copy or Incorporation Certificate); 

Place of registration: 
 
 

 Principal place of business      

 Power of attorney of signatory of tender     

1.2 Total annual volume of construction work performed in the last five years 

Year  Currency   Value 
         

         

         

         

         

         

         

         

         
 

1.3 Work performed as Main Contractor on works of a similar nature and volume over 

the last five years. Also list details of work under way or committed, including 

expected completion date. 
 
 

Project name 

 

Name of client and  
contact person 

 

Value of performed 

Contract 

 

Year of 

completion 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

Details of on-going or committed projects, including expected completion date. 
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Project name 

 
Name of client and  

contact person 

 
Value of 

performed 

Contract 

% 
Complete 

 
Year of 

completion 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

1.4 Major items of Contractor’s Equipment proposed for carrying out the Works. List all 

information requested below. 
 

Item of 
Equipment 

 

Description, 
Make and age  
(years) 

 

Condition(new,  
good, poor) and 

number available 

 

Owned, leased 

(from whom?), or 

to be purchased 

(from whom?) 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

1.5 Qualifications and experience of key personnel proposed for administration and 

execution of the Contract. Attach biographical data. 
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Position 

 
Name Years of  

experience 

(general) 

 
Years of experience 

in proposed position 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

1.6 Financial reports for the last five years: balance sheets, profit and loss statements, 

auditor’s reports, etc. List below and attach copies. 
 

………………………………………………………………………………………… 
 

………………………………………………………………………………………… 

 

………………………………………………………………………………………… 

 

………………………………………………………………………………………… 

 

………………………………………………………………………………………… 

 

………………………………………………………………………………………… 
 

 

1.7 Evidence of access to financial resources to meet the qualification requirements: cash 

in hand, lines of credit, etc. List below and attach copies of supportive documents. 
 

………………………………………………………………………………………… 

 

………………………………………………………………………………………… 

 

………………………………………………………………………………………… 
 

 

1.8 Name, address and telephone, telex and facsimile numbers of banks that may provide 

reference if contacted by the Employer. 
 

 

……………………………………………………………………………………… 
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………………………………………………………………………………………… 
 

………………………………………………………………………………………… 

 

………………………………………………………………………………………… 

 

………………………………………………………………………………………… 

 

1.9 Statement of compliance with the requirements of Clause 1.2 of the Instructions 

to Tenderers. 
 

………………………………………………………………………………………… 

 

………………………………………………………………………………………… 

 

………………………………………………………………………………………… 

 

………………………………………………………………………………………… 
 
 
 
 

1.10 Proposed program (work method and schedule) for the whole of the Works. 

 

………………………………………………………………………………………… 

 

………………………………………………………………………………………… 
 

 

NAME, ADDRESS AND TELEPHONE, TELEX AND FACSIMILE OF BANKS (This 

should be for banks that may provide reference if contacted by the employer) 

 

NAME 
 
ADDRESS 

 
TELEPHONE  

 
TELEX 

 
FACSIMILE 
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2 Joint Ventures 
 

2.4 The information listed in 1.1 – 1.10 above shall be provided for each partner of the 

joint venture. 
 

 

2.5 The information required in 1.11 above shall be provided for the joint venture. 

 

2.6 Attach the power of attorney of the signatory(ies) of the tender authorizing signature 

of the tender on behalf of the joint venture 
 

2.7 Attach the Agreement among all partners of the joint venture ( and which is legally 

binding on all partners), which shows that: 
 

a) all partners shall be jointly and severally liable for the execution of the 

Contract in accordance with the Contract terms; 
 

b) one of the partners will be nominated as being in charge, authorized to incur 

liabilities and receive instructions for and on behalf of any and all partners of 

the joint venture; and 
 

c) the execution of the entire Contract, including payment, shall be done 

exclusively with the partner in charge. 
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TENDER QUESTIONNAIRE 
 

Please fill in block letters. 
 

1. Full names of tenderer 

 

……………………………………………………………………………………… 

 

2. Full address of tenderer to which tender correspondence is to be sent (unless an agent 

has been appointed below) 
 

……………………………………………………………………………………… 

 

3. Telephone number (s) of tenderer 

 

……………………………………………………………………………………… 

 

4. Telex address of tenderer 

 

……………………………………………………………………………………… 

 

5. Name of tenderer’s representative to be contacted on matters of the tender during the 

tender period 
 

……………………………………………………………………………………… 

 
6. Details of tenderer’s nominated agent (if any) to receive tender notices. This is essential if the 

tenderer does not have his registered address in Kenya (name, address, telephone, telex) 
 

……………………………………………………………………………………… 

 

……………………………………………………………………………………… 
 

 

Signature of Tenderer  
 

Make copy and deliver to: (Name of Employer)  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

58 



CONFIDENTIAL BUSINESS QUESTIONNAIRE 
 

 

You are requested to give the particulars indicated in Part 1 and either Part 2 (a), 2 (b) or 2 (c) and 2 

(d) whichever applies to your type of business. 
 

You are advised that it is a serious offence to give false information on this 

Form. Part 1 – General 

Business Name ……………………………………………………………………… 

 

Location of business premises; Country/Town………………………. 

 

Plot No……………………………………… Street/Road ………………………… 

 

Postal Address……………………………… Tel No……………………………….. 
 

Nature of Business………………………………………………………………….. 

 

Current Trade Licence No…………………… Expiring date………………… 

 

Maximum value of business which you can handle at any time: K. pound……………………….. 
 

Name of your bankers……………………………………………………………… 

 

Branch………………………………………………………………………………… 

 

Part 2 (a) – Sole Proprietor 
 

Your name in full…………………………………… Age………………………… 

 

Nationality………………………………… Country of Origin………………… 

 

*Citizenship details ………………………………………………………………… 

 

Part 2 (b) – Partnership 

 

Give details of partners as follows: 

 

Name in full Nationality Citizenship Details Shares 

1……………………………………………………………………………………  
2…………………………………………………………………………………… 

3……………………………………………………………………………………  
Part 2(c) – Registered Company: 

 

Private or public…………………………………………………………… 

 

State the nominal and issued capital of the Company- 

 

Nominal Kshs………………………………………………………………… 
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Issued Kshs…………………………………………………………………… 
 

Give details of all directors as follows: 

 

Name in full  . Nationality. Citizenship Details*. Shares. 
 

 

1. 

……………………………………………………………………………………… 

 

2. 

……………………………………………………………………………………… 

 

3. 

……………………………………………………………………………………… 

 

4. 

……………………………………………………………………………………… 
 

 

Part 2(d) – Interest in the Firm: 
 

Is there any person / persons in …………… ………(Name of Employer) who has interest in 

this firm? Yes/No………………………(Delete as necessary) 
 

I certify that the information given above is correct. 
 

……………………… ……………………… …………………  

(Title) (Signature) (Date) 
 

 

Attach proof of citizenship 
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STATEMENT OF FOREIGN CURRENCY REQUIREMENTS (NOT APPLICABLE) 
 

(See Clause 23] of the Conditions of Contract) 
 

In the event of our Tender for the execution of 

(name of Contract) being accepted, we would require in  

accordance with Clause 21 of the Conditions of Contract, which is attached hereto, 

the following percentage: 
 

(Figures)………………………… (Words)………………………………… 

 

of the Contract Sum, (Less Fluctuations) to be paid in foreign currency. 
 

 

Currency in which foreign exchange element is required: 

 

……………………………………………………………………………………… 

 

Date: The ………… Day of …………….. 20……………. 

 

Enter 0% (zero percent) if no payment will be made in foreign currency. 
 

Maximum foreign currency requirement shall be _ (percent) of the Contract 

Sum, less Fluctuations.   
 
 
 
 
 
 

 

(Signature of Tenderer)  
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DETAILS OF SUB-CONTRACTORS 
 

If the Tenderer wishes to sublet any portions of the Works under any heading, he must 

give below details of the sub-contractors he intends to employ for each portion. 
 

Failure to comply with this requirement may invalidate the tender. 
 

(1) Portion of Works to be sublet: ……………………………… 

 

[i) Full name of Sub-contractor 

and address of head office: ……………………………… 
 

……………………………… 
 

(ii) Sub-contractor’s experience 

of similar works carried out 
in the last 3 years with 
Contract value: ……………………………… 

 

……………………………… 

 

……………………………… 

 

(2) Portion of Works to sublet: ……………………………… 

 

(i) Full name of sub-contractor 

and address of head office:   ……………………………… 

 

……………………………… 

 

……………………………… 

 

(ii) Sub-contractor’s experience 

of similar works carried out 

in the last 3 years with 

contract value: …………………………… 

 

…………………………… 
 
 
 
 

[Signature of Tenderer) Date  
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LETTER OF NOTIFICATION OF AWARD 
 

Address of Procuring Entity  
 

 

To:  
 
 
 
 

 

RE: Tender No.  
 

Tender Name  
 

This is to notify that the contract/s stated below under the above mentioned tender have 

been awarded to you. 
 
 
 

 

1. Please acknowledge receipt of this letter of notification signifying your acceptance. 

 

2. The contract/contracts shall be signed by the parties within 30 days of the date of this 

letter but not earlier than 14 days from the date of the letter. 
 
 

3. You may contact the officer(s) whose particulars appear below on the subject matter of 

this letter of notification of award. 
 

(FULL PARTICULARS)  
 
 
 
 
 
 
 
 

SIGNED FOR ACCOUNTING OFFICER 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

FORM RB 1 
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REPUBLIC OF KENYA 
 

PUBLIC PROCUREMENT ADMINISTRATIVE REVIEW BOARD 
 

APPLICATION NO…………….OF……….….20……... 
 

 

BETWEEN 
 

…………………………………………….APPLICANT 
 

 

AND 
 

 

…………………………………RESPONDENT (Procuring Entity) 
 

 

Request for review of the decision of the…………… (Name of the Procuring Entity) of 
 

……………dated the…day of ………….20……….in the matter of Tender No………..…of 
 

…………..20… 
 

REQUEST FOR REVIEW 
 

I/We……………………………,the above named Applicant(s), of address: Physical 
 

address…………….Fax No……Tel. No……..Email ……………, hereby request the Public 
 

Procurement Administrative Review Board to review the whole/part of the above mentioned 
 

decision on the following grounds , namely:- 
 

1. 
 

2.  etc. 
 

By this memorandum, the Applicant requests the Board for an order/orders that: 

- 1. 
 
2. etc 
 

SIGNED ……………….(Applicant) 
 

Dated on…………….day of ……………/…20…  

 

FOR OFFICIAL USE ONLY 
 

Lodged with the Secretary Public Procurement Administrative Review Board on ………… day of 
 

………....20….……… 
 
 

SIGNED  

Board Secretary 
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SECTION II 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

PARTICULAR PRELIMINARIES 
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A 
 
 
 
 
 
 
 
 
 
 

 

B 
 
 
 
 
 
 
 
 
 
 
 

 

C 
 
 
 
 
 

 

D 

 
PRICING ITEMS OF PRELIMINARIES  
 

Prices SHALL BE INSERTED against items of “preliminaries” in 

the tender’s priced Bills of Quantities. 
 

Please note that the failure to price any item of general particular 

preliminaries will be construed to mean the tenderer wishes to 

provide for that item free of charge. 
 

 

VALUE ADDED TAX: OTHER TAXES, DUTIES AND 

LEVIES INFORCE 
 

The contractor shall include 16%value added Tax (V.A.T) in his rates 

any omission in respect thereof shall be treated and connected as an 

arithmetic error. The contractor shall also allow for 3% withholding 

tax which should be included within the pricing rates. 
 

 

SCOPE OF CONTRACT 

 

The works to be carried out under this contract comprise of 

INSTALLATION OF 16 NO BODIES MORTUARY 

REFRIGERATOR AND HYDRAULIC LIFTING TROLLEY. 
 

 

DESCRIPTION OF THE WORKS 

 

The works to be carried out under this contract comprises SUPPLY, 

DELIVERY INSTALLATION AND COMMISSIONING OF 16 BODIES 

MORTUARY REFRIGERATOR AND HYDRAULIC LIFTING 

TROLLEY and associated electrical services. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

Carried to  
collection 

 

PP/1 Particular Prelimunaries 



ITEM DESCRIPTION K.SHS 
  

 
 

 

A MEASUREMENTS 
 

In the event of any discrepancies arising between the Bills of Quantities 

and the actual works, the site measurements shall generally take 

precedence. However, such discrepancies between any contract 

documents shall immediately be referred to the PROJECT MANAGER. 

 

B LOCATION OF SITE 
 

The site for works is located in Isiolo county teaching and referral 

hospital-Isiolo Town. 
 

 
C Existing building services 

 
Special precautions shall be required throughout the contract period 

to avoid damage to the existing cables, drains and other services. The 

contractor shall allow for making good and damage arising from his 

actions during execution of his contract of his own expense. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Carried to collection 
 

 

PP/2 Particular Prelimunaries 



ITEM DESCRIPTION K.SHS 
  

 

A SIGNING OF THE TENDER DOCUMENTS 

 

The bidder shall append his / her signature and / or company‘s 

rubberstamp on each and every page of tender document. 
 

B DEMOLITIONS AND ALTERATIONS 
 

The Contractor is to allow for all temporary protection required during the 

works including ordinary and special dust screens, hoardings, barriers, 

warning signs, etc. as directed by the Project Manager and as necessary for 

the adequate propping and protection of existing property, finishes, 

workmen employed on the site, employer's agents and the public. Any 

damage or loss incurred due to the insufficiency of such protection must be 

made good by the Contractor. All protective devices are to be removed on 

completion of the works and any necessary making good consequent upon 

this is to be executed to the satisfaction of the Project Manager 
 

 
The works shall be propped, strutted and supported as necessary before any 

alteration or demolition work commences. Prices shall include for all 

cleaning and preparatory work to structure and finishes and for making 

good to all finishes on completion whether or not specifically described. 
 
 
 

Unless described as set aside for re-use all arising debris and surplus materials 

shall be carefully removed from building and carterd away from site. 

 
 
 

The Contractor shall be entirely responsible for any breakage or damage 

which may occur to materials required for re-use during their removal 

unless it is certified by the Project Manager that such damage or breakage 

was inevitable as a result of the condition of the item concerned 
 

C CLEARING AWAY  
The Contractor shall remove all temporary works, rubbish, debris and 

surplus materials from the site as they accumulate and upon completion of 

the works, remove and clear away all plant, equipment, rubbish, unused 

materials and stains and leave in a clean and tidy state to the reasonable 

satisfaction of the Project Manager. 

 
 

The whole of the works shall be delivered up clean, complete and in perfect 

condition in every respect to the satisfaction of the Project Manager. 

 
 
 

Carried to collection 

 

PP/3 Particular Prelimunaries 



ITEM DESCRIPTION K.SHS 

CLAIMS  
 

A It shall be a condition of this contract that upon it becoming reasonably 

apparent to the Contractor that he has incurred losses and / or 

expenses due to any of the contract conditions, or by any other reason 

whatsoever, he shall present such a claim or intent to claim notice to the 

PROJECT MANAGER within the contract period. No claim shall be 

entertained upon the expiry of the said contact period. 
 

 

PAYMENTS 

 

B The tenderer’s attention is drawn to the fact that the GOVERNMENT 

DOES NOT MAKE ADVANCE PAYMENTS but pays for work done and 

materials delivered to sit: all in accordance with Clause 23 of the 

Conditions of Contract Agreement. In order to facilitate this, a list of the 

general component elements for the works is given at the summary page 

of these specifications and the tenderer is requested to break down his 

tender sum commensurate to the said elements 
 
 
 

PREVENTION OF ACCIDENT, DAMAGE OR LOSS 

 
C The Contractor is notified that these works are to be carried out on a 

restricted site where the client is going on with other normal activities. The 

Contractor is thus instructed to take reasonable care in the execution of the 

works as to prevent accidents, damage or loss and disruption of activities 

being carried out by the Client. The Contractor shall allow in his rates any 

expense he deemed necessary by taking such care within the site. 
 
 
 

 

WORKING CONDITIONS 

 

D The Contractor shall allow in his rates for any interference that he may 

encounter in the course of the works for the Client may in some cases 

ask the Contractor not to proceed with the works until some activities 

within the site are completed, as the facility will be operating as usual 

during the course of the contract. 
 
 

 

SIGNBOARD 

 

E Allow for providing, erecting, maintaining throughout the course of the 

Contract and afterwards clearing away a signboard as designed, 

specified and approved by the Project Manager. 
 

Carried to 
collection 

 

PP/4 Particular Prelimunaries 



ITEM DESCRIPTION K.SHS 
   

A LABOUR CAMPS 
 

The Contractor shall not be allowed to house labour on site. Allow for 

transporting workers to and from the site during the tenure of the contract. 

 

 

B MATERIALS FROM DEMOLITIONS 
 

Any materials arising from demolitions and not re-used shall become 

the property of the client. The Contractor shall allow in his rates the 

cost of disposing the demolished materials as directed. 
 

 
C PRICING RATES 

 
The tenderer shall include for all costs in executing the whole of the 

works, including transport, replacing damaged items, fixing, all to comply 

with the said Conditions of Contract. 

 

D SECURITY 
 

The Contractor shall allow for providing adequate security for the works 

and the workers in the course of execution of this contract. No claim will be 

entertained from the Contractor for not maintaining adequate security for 

both the works and workers. 
 
 

 

E URGENCY OF THE WORKS 
 

The Contractor is notified that these “ works are urgent” and should 

be completed within the period stated in these Particular Preliminaries. 
 
 

The Contractor shall allow in his rates for any costs he/ she deems that 

he/she may incur by having to complete these works within the 

stipulated contract period. 

 

F PAYMENT FOR MATERIALS ON SITE 
 

All materials for incorporation in the works must be stored on site before 

payment is effected, unless specifically exempted by the Project Manager. 

This is to include materials of the Contractor, nominated sub-Contractors 

and nominated suppliers. 
 

 

Carried to collection 
 

 

PP/5 Particular Prelimunaries 



ITEM DESCRIPTION K.SHS 
  

 

EXISTING SERVICES 

 

A Prior to the commencement of any work, the Contractor is to ascertain 

from the relevant authority the exact position, depth and level of all 

existing services in the area and he/she shall make whatever provisions 

may be required by the authorities concerned for the support, 

maintenance and protection of such services. 
 

 

CONTRACT COMPLETION PERIOD 

 

B The contract completion period in accordance with condition 31 of 

the Conditions of contract must be adhered to. 
 
 

The ‘PROJECT MANAGER’ shall strictly monitor the Contractors progress 

in relation to the progress chart and should it be found necessary the 

‘PROJECT MANAGER’ shall inform the Contractor in writing that his actual 

performance on site is not satisfactory .In all such cases the Contractor shall 

accelerate his rate of performance production and progress by all means 

 
such as additional labour, plant, e.t.c and working overtime all at his cost. 

 
 
 
 

 

C 

 
 
 
 

PERFORMANCE BOND 
 

A bond of 5% of the contract sum will be required in accordance with clause 

6.00 (as amended) on award of contract of the Instructions to Tenderer’s.  
No payment on account for the works executed will be made to the 

contractor until he has submitted the Performance Bond to the Project 

Manager duly signed, sealed and stamped from an approved Bank. 

 
 

TENDER DOCUMENTS  
D 

Tender documents are as listed in Clause 2.1 of the Instruction to 

Tenderer’s Page STD/9 

 

DELIVERY OF TENDER 
E  

Tenders and all documents in connection therewith, as specified above 

must be delivered in the addressed envelope which should be properly 

sealed and deposited at the offices as specified in the letter 

accompanying these documents or as indicated in the advertisement. 
 

Carried to collection 

 

PP/6 Particular Prelimunaries 



ITEM DESCRIPTION K.SHS 
  

 

Tenders will be opened at the time specified in the letter accompanying 

these Tender Documents or as indicated in the advertisement. Tenders 

delivered/received later than the above time will not be opened. 
 

 

VALUE ADDED TAX 

 

A The Contractor’s attention is drawn to the Legal Notice in the Finance Act part 

3 Section 21(b) operative from 1st September, 1993 which requires payment of 

VAT on all contracts. The Contractor should therefore include allowance in 

his rates and prices for prices for VAT and any other Government taxes 

currently in force. 
 

 

The tenderer is advised that in accordance with the Finance Act 2014 

withholding VAT tax was reintroduced at a rate of 16% with effect 

from 19th September, 2014 
 

 

EXISTING BUILDING MATERIALS 

 

B NOTE: Any materials found usable for the works shall be given to the 
contractor on credit with the approval of the client 

 
 
 

FORM OF CONTRACT 

 

C The Form of Contract shall be as stipulated in the Republic of Kenya's 
Standard Tender Document for Procurement of Building Works(2006 
Edition) and its regulations included herein  
The Conditions of Contract are also included herein Particulars of 

insertions to be made in the Appendix to the Contract Agreement will be 

found in the Particular Preliminaries part of these Bills of Quantities 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

Carried to collection 
 
 

PP/7 Particular Prelimunaries 



ITEM 
DESCRIPTION kshs   

 

A PARTICULARS OF INSERTIONS TO BE MADE IN APPENDIX 

TO CONTRACT AGREEMENT 
 

The following are the insertions to be made in the appendix to the 

Contract Agreement: - 
 

Period of Final Measurement As Soon as works is certified 

 

Defects Liability Period 6 Months from Practical completion 

 

Date of Possession To be agreed with the Project Manager 

 

Date for Completion 8 Weeks from date of Possession 

 

Liquidated and Ascertained At the rate of Kshs.. 5,000.00 per week  
or part thereof: 

 

Prime cost sums for which …………………………………………… 
The Contractor desires to tender ……………………………………… 

 

Period of Interim Certificates Monthly 

 

Period of Honouring Certificates 30 days 

 

Percentage of Certified Value Retained 10% 

 

Limit of Retention Fund 5% 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

Carried to Collection 

 

PP/8 Particular Prelimunaries 



 

ITEM DESCRIPTION  
 
 

 

COLLECTION 

 

Brought forward from page PP/1 

 

Brought forward from page PP/2 

 

Brought forward from page PP/3 

 

Brought forward from page PP/4 

 

Brought forward from page PP/5 

 

Brought forward from page PP/6 

 

Brought forward from page PP/7 

 

Brought forward from page PP/8 

 

K.SHS 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

TOTAL FOR PARTICULAR PRELIMINARIES CARRIED TO MAIN  
SUMMARY 

 

PP/9 Particular Prelimunaries 



 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

GENERAL PRELIMINARIES 



ITEM DESCRIPTION KSHS  
 

GENERAL PRELIMINARIES 
 

PRICING OF ITEMS OF PRELIMINARIES AND PREAMBLES 
 

Prices will be inserted against items of Preliminaries in the 
Contractor's priced 
Bills of Quantities and Specification. 

 

A The Contractor shall be deemed to have included in his prices or rates for the 

various items in the Bills of Quantities or Specification for all costs involved 

in complying with all the requirements for the proper execution of the whole 

of the works in the Contract. 
 
 

ABBREVIATIONS 

 
B Throughout these Bills, units of measurement and terms are abbreviated 

and shall be interpreted as follows:- 
 

C.M. Shall mean cubic metre 

 

S.M. Shall mean square metre 
 

L.M. Shall mean linear metre 

 

MM Shall mean Millimetre 

 

Kg. Shall mean Kilogramme 

 

No. Shall mean Number 

 

Prs. Shall mean Pairs 

 

B.S. Shall mean the British Standard Specification  
Published by the British Standards Institution, 2 Park Street, London W.I., 

England. 
 

Ditto Shall mean the whole of the preceding description  
except as q u a l i f i e d in the description in which it occurs. 

 

m.s. Shall mean measured separately. 

 

a.b.d Shall mean as before described. 
 
 
 
 
 
 
 

Carried to collection 
 

 

GENERAL PRELIMINARIES GP/1 



ITEM DESCRIPTION KSHS 
   

 EXCEPTION TO THE STANDARD METHOD OF MEASUREMENT   
 

A Attendance ; Clause B19(a) of the Standard Method of Measurement 

is deleted and the following clause is substituted:- 
 

 

Attendance on nominated Sub-Contractors shall be given as an item in 

each case shall be deemed to include: allowing use of standing scaffolding, 

mess rooms, sanitary accommodation and welfare facilities; provision of 

special scaffolding where necessary; providing space for office 

accommodation and for storage of plant and materials; providing light 

and water for their work: clearing away rubbish; unloading checking and 

hoisting: providing electric power and removing and replacing duct 

covers, pipe casings and the like necessary for the execution and testing of 

Sub- Contractors' work and being responsible for the accuracy of the same. 
 

 
Fix Only:- 

 
"Fix Only" shall mean take delivery at nearest railway station (Unless 

otherwise stated),pay all demurrage charges, load and transport to site where 

necessary, unload, store, unpack, assemble as necessary, distribute to 

position, hoist and fix only. 
 
 
 

FORM OF CONTRACT 

 

B The Form of Contract shall be as stipulated in the Republic of Kenya's 
Standard Tender Document for Procurement of Building Works (2006 
Edition) included herein 

 
 

The Conditions of Contract are also included herein 

 
Conditions of Contract 

 
These are numbered from 1 to 37 as set out in pages 18 to 37 of these 

tender documents. 

 
Particulars of insertions to be made in the Appendix to the Contract 

Agreement will be found in the Particular Preliminaries part of these Bills 

of Quantities 
 
 
 
 
 
 
 

Carried to collection 
 

 

GENERAL PRELIMINARIES GP/2 



ITEM DESCRIPTION KSHS 
   

 PLANT, TOOLS AND VEHICLES   
A Allow for providing all scaffolding, plant, tools and vehicles required for the 

works except in so far as may be stated otherwise herein and except for such 

items specifically and only required for the use of nominated Sub-Contractors as 

described herein. No timber used for scaffolding, formwork or temporary works 

of any kind shall be used afterwards in the permanent work. 
 
 

 

TRANSPORT. 
 

B Allow for transport of workmen, materials, etc., to and from the site at such 

hours and by such routes as may be permitted by the competent authorities. 

 
 

 

MATERIALS AND WORKMANSHIP. 

 

C All materials and workmanship used in the execution of the work shall be 

of the best quality and description unless otherwise stated. The Contractor 

shall order all materials to be obtained from overseas immediately after the 

Contract is signed and shall also order materials to be obtained from local 

sources as early as necessary to ensure that they are onsite when required 

for use in the works. The Bills of Quantities shall not be used for the 

purpose of ordering materials. 
 
 
 

SIGN FOR MATERIALS SUPPLIED. 
 

D The Contractor will be required to sign a receipt for all articles and materials 

supplied by the PROJECT MANAGER at the time of taking deliver thereof, 

as having received them in good order and condition, and will thereafter be 

responsible for any loss or damage and for replacements of any such loss or 

damage with articles and/or materials which will be supplied by the 

PROJECT MANAGER at the current market prices including Customs Duty 

and V.A.T., all at the Contractor's own cost and expense, to the satisfaction 

of the PROJECT MANAGER 
 

 

STORAGE OF MATERIALS 

 

E The Contractor shall provide at his own risk and cost where directed on 
the site weather proof lock-up sheds and make good damaged or 
disturbed surfaces upon completion to the satisfaction of the PROJECT 
MANAGER Nominated Sub-Contractors are to be made liable for the cost 
of any storage accommodation provided especially for their use. 

 

 

Carried to collection 
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ITEM DESCRIPTION KSHS  
SAMPLES 

 

A The Contractor shall furnish at his own cost any samples of materials or 

workmanship including concrete test cubes required for the works that may be 

called for by the PROJECT MANAGER for his approval until such samples are 

approved by the PROJECT MANAGER and the PROJECT MANAGER, may 

reject any materials or workmanship not in his opinion to be up to approved 

samples. The PROJECT MANAGER shall arrange for the testing of such 

materials as he may at his discretion deem desirable, but the testing shall be 

made at the expense of the Contractor and not at the expense of the PROJECT 

MANAGER. The Contractor shall pay for the testing in accordance with the 

current scale of testing charges laid down by the Ministry of Lands, Housing 

and Urban Development (State Department of Public Works). 
 
 

 

The procedure for submitting samples of materials for testing and the 

method of marking for identification shall be as laid down by the PROJECT 

MANAGER The Contractor shall allow in his tender for such samples and 

tests except those in connection with nominated sub-contractors' work. 
 
 

 

GOVERNMENT ACTS REGARDING WORK, PEOPLE ETC. 

 

B Allow for complying with all Government Acts, Orders and Regulations in 
connection with the employment of Labour and other matters related to the 
execution of the works. In particular the Contractor's attention is drawn to 
the provisions of the Factory Act 1950 and his tender must include for all 
costs arising or resulting from compliance with any Act, Order or Regulation 
relating to Insurances, pensions and holidays for workpeople or so the 
safety, health and welfare of the workpeople. 

 
The Contractor must make himself fully acquainted with current Acts 

including Police Regulations regarding the movement, housing, security and 

control of and Regulations, labour, labour camps, passes for transport, etc. It is 

most important that the Contractor, before tendering, shall obtain from the 

relevant Authority the fullest information regarding all such regulations 

and/or restrictions which may affect the organisation of the works, supply and 

control of labour, etc., and allow accordingly in his tender. No claim in respect 

of want of knowledge in this connection will be entertained. 
 
 
 
 
 
 

 

Carried to collection 
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ITEM DESCRIPTION KSHS  

A SECURITY OF WORKS ETC. 
The Contractor shall be entirely responsible for the security of all the works 

stores, materials, plant, personnel, etc., both his own and sub-contractors' 

and must provide all necessary watching, lighting and other precautions as 

necessary to ensure security against theft, loss or damage and the protection 

of the public. 
 

 

B PUBLIC AND PRIVATE ROADS. 
 

Maintain as required throughout the execution of the works and make 

good any damage to public or private roads arising from or consequent 

upon the execution of the works to the satisfaction of the local and other 

competent authority and the PROJECT MANAGER 
 

 

C EXISTING PROPERTY. 
 

The Contractor shall take every precaution to avoid damage to all existing 

property including roads, cables, drains and other services and he will be 

held responsible for and shall make good all such damage arising from the 

execution of this contract at his own expense to the satisfaction of the  
PROJECT MANAGER 

 

D VISIT SITE AND EXAMINE DRAWINGS.  
The Contractor is recommended to examine the drawings and visit the site 

the location of which is described in the Particular Preliminaries hereof. He 

shall be deemed to have acquainted himself therewith as to its nature, 

position, means of access or any other matter which may affect his tender. 

No claim arising from his failure to comply with this recommendation will 

be considered. 
 

E ACCESS TO SITE AND TEMPORARY ROADS.
 

 
Means of access to the Site shall be agreed with the PROJECT MANAGER 

prior to commencement of the work and Contractor must allow for building 

any necessary temporary access roads (approximately 70 Metres long) for 

the transport of the materials, plant and workmen as may be required for the 

complete execution of the works including the provision of temporary 

culverts, crossings, bridges, or any other means of gaining access to the Site. 

Upon completion of the works, the Contractor shall remove such temporary 

access roads; temporary culverts, bridges, etc., and make good and reinstate 

all works and surfaces disturbed to the satisfaction of the PROJECT 

MANAGER 
 

Carried to collection 
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ITEM DESCRIPTION KSHS  
 

A AREA TO BE OCCUPIED BY THE CONTRACTOR 

 
The area of the site which may be occupied by the Contractor for use of 

storage and for the purpose of erecting workshops, etc., shall be defined 

on site by the PROJECT MANAGER 
 
 
 
 

 

B WATER AND ELECTRICITY SUPPLY FOR THE WORKS
 

 

The Contractor shall provide at his own risk and cost all necessary water, 

electric light and power required for use in the works. The Contractor must 

make his own arrangements for connection to the nearest suitable water 

main and for metering the water used. He must also provide temporary 

tanks and meters as required at his own cost and clear away when no longer 

required and make good on completion to the entire satisfaction of the 

PROJECT MANAGER . The Contractor shall pay all charges in connection 

herewith. No guarantee is given or implied that sufficient water will be 

available from mains and the Contractor must make his own arrangements 

for augmenting this supply at his own cost. Nominated Sub--contractors are 

to be made liable for the cost of any water or electric current used and for 

any installation provided especially for their own use. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

Carried to collection 
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ITEM DESCRIPTION KSHS  
 

SANITATION OF THE WORKS 

 

A The Sanitation of the works shall be arranged and maintained by the 

Contractor to the satisfaction of the Government and/or Local 

Authorities, Labour Department and the PROJECT MANAGER 
 

 

SUPERVISION AND WORKING HOURS 
 

B The works shall be executed under the direction and to the entire satisfaction 

in all respects of the PROJECT MANAGER who shall at all times during 

normal working hours have access to the works and to the yards and 

workshops of the Contractor and sub-Contractors or other places where 

work is being prepared for the contract. 
 

 

PROVISIONAL SUMS. 
 

C The term "Provisional Sum" wherever used in these Bills of Quantities shall 

have the meaning stated in Section A item A7(i) of the Standard Method of 

Measurement mentioned in Condition No. 16 of the conditions of Contract. 

Such sums are net and no addition shall be made to them for profit. 
 
 

 
PRIME COST (OR P.C.) SUMS. 

 
D The term "Prime Cost Sum" or "P.C. Sum" wherever used in these Bills of 

Quantities shall have the meaning stated in Section A item A7 (ii) of the 

Standard Method of Measurement mentioned in Condition No. 16 of the 

conditions of Contract. Persons or firms nominated by the PROJECT 

MANAGER to execute work or to provide and fix materials or goods as 

stated in Condition No. 20 of the Conditions of Contract are described herein 

as Nominated Sub-Contractors. 

 

Persons or firms so nominated to supply goods or materials are 

described herein as Nominated Suppliers. 
 

 

PROTECTIVE CLOTHING 
 

E The Contractor shall provide all protective or any other special clothing or 
equipment for his employees that may be necessary. This shall include, inter-
alia, safety helmets, gloves, goggles, earmuffs, gumboots, overalls, etc., 
according to the type of work. The Contractor shall ensure that safety 
helmets are worn by all staff at all times. 

 

Carried to collection 
 
 

GENERAL PRELIMINARIES GP/7 



ITEM DESCRIPTION KSHS  
 

PROGRESS CHART. 

 

A The Contractor shall provide within two weeks of Possession of Site and in 

agreement with the PROJECT MANAGER a Progress Chart for the whole of 

the works including the works of Nominated Sub-Contractors ; one copy to 

be handed to the PROJECT MANAGER and a further copy to be retained on 

Site. Progress to be recorded and chart to be amended as necessary as the 

work proceeds. 
 

 

ADJUSTMENT OF P.C. SUMS. 

 

B In the final account all P.C. Sums shall be deducted and the amount properly 

expended upon the PROJECT MANAGER'S order in respect of each of them 

added to the Contract sum. The Contractor shall produce to the PROJECT 

MANAGER such quotations, invoices or bills, properly receipted, as may be 

necessary to show the actual details of the sums paid by the Contractor. 

Items of profit upon P.C. Sums shall be adjusted in the final account pro-rata 

to the amount paid. Items of "attendance" (as previously described) following 

P.C. Sums shall be adjusted pro-rata to the physical extent of the work 

executed (not pro-rata to the amount paid) and this shall apply even though 

the Contractor's priced Bill shows a percentage in the rate column in respect 

of them. Should the Contractor be permitted to tender and his tender be 

accepted of any work for which a P.C. Sum is included in these Bill of 

Quantities profit and attendance will be allowed at the same rate as it would 

be if the work were executed by a Nominated Sub-Contractor. 
 
 
 

 

C ADJUSTMENT OF PROVISIONAL SUMS. 

 
In the final account all Provisional Sums shall be deducted and the value of 

the work properly executed in respect of them upon the PROJECT 

MANAGER's order added to the Contract Sum. Such work shall be valued 

as described for Variations in Conditions No. 13 of the Conditions of 

Contract, but should any part of the work be executed by a Nominated Sub-

Contractor, the value of such work or articles for the work to be supplied by 

a Nominated Supplier, the value of such work or articles shall be treated as a 

P.C. Sum and profit and attendance comparable to that contained in the 

priced Bills of Quantities for similar items added. 
 
 
 
 
 

 

Carried to collection 
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ITEM DESCRIPTION KSHS  
 

NOMINATED SUB-CONTRACTORS 

 

A When any work is ordered by the PROJECT MANAGER to be executed by 

nominated sub-contractors, the Contractor shall enter into sub-contracts as 

described in Condition No. 20 of the Conditions of Contract and shall 

thereafter be responsible for such sub-contractors in every respect. Unless 

otherwise described the Contractor is to provide for such Sub-Contractors 

any or all of the facilities described in these Preliminaries. The Contractor 

should price for these with the nominated Sub-contract Contractor's work 

concerned in the P.C. Sums under the description "add for Attendance". 
 
 
 

 

DIRECT CONTRACTS 
 
 

B Notwithstanding the foregoing conditions, the Government reserves the right to 

place a "Direct Contract" for any goods or services required in the works which 

are covered by a P.C. Sum in the Bills of Quantities and to pay for the same 

direct. In any such instances, profit relative to the P.C. Sum the priced Bills of 

Quantities will be adjusted as described for P.C. Sums and allowed. 
 
 
 

 

ATTENDANCE UPON OTHER TRADESMEN, ETC. 

 

C The Contractor shall allow for the attendance of trade upon trade and shall 

afford any tradesmen or other persons employed for the execution of any 

work not included in this Contract every facility for carrying out their work 

and also for use of his ordinary scaffolding. The Contractor, however, shall 

not be required to erect any special scaffolding for them. The Contractor 

shall perform such cutting away for and making good after the work of 

such tradesmen or persons as may be ordered by the PROJECT MANAGER 

and the work will be measured and paid for to the extent executed at rates 

provided in these Bills. 
 
 
 
 
 
 
 
 
 
 
 

 

Carried to collection 
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ITEM DESCRIPTION KSHS  
A INSURANCE 
 

The Contractor shall insure as required in Conditions No 30 of the Conditions 

of Contract. No payment on account of the work executed will be made to the 

Contractor until he has satisfied the PROJECT MANAGER either by 

production of an Insurance Policy or and Insurance Certificate that the 

provision of the foregoing Insurance Clauses have been complied with in all 

respects. Thereafter the PROJECT MANAGER shall from time to time 

Ascertain that premiums are duly paid up by the Contractor who shall if 

called upon to do so, produce the receipted premium renewals for the 

PROJECT MANAGER's inspection. 
 
 
 
 
 
 

B PROVISIONAL WORK 

 
All work described as "Provisional" in these Bills of Quantities is subject to 

re-measurement in order to ascertain the actual quantity executed for which 

payment will be made. All "Provisional" and other work liable to adjustment 

under this Contract shall left uncovered for a reasonable time to allow all 

measurements needed for such adjustment to be taken by the PROJECT 

MANAGER Immediately the work is ready for measuring, the Contractor 

shall give notice to the PROJECT MANAGER. If the Contractor makes 

default in these respects he shall if the PROJECT MANAGER so directs 

uncover the work to enable all measurements to be taken and afterwards 

reinstate at his own expense. 
 
 
 
 
 

C ALTERATIONS TO BILLS, PRICING, ETC. 

 
Any unauthorised alteration or qualification made to the text of the Bills of 

Quantities may cause the Tender to be disqualified and will in any case be 

ignored. The Contractor shall be deemed to have made allowance in his 

prices generally to cover any items against which no price has been 

inserted in the priced Bills of Quantities. 

 
All items of measured work shall be priced in detail and the Tenders Sums 

to cover trades or groups of work must be broken down to show the price of 

containing Lump each item before they will be accepted. 
 

 

Carried to collection 
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ITEM DESCRIPTION KSHS  
 

BLASTING OPERATIONS 

 

A Blasting will only be allowed with the express permission of the PROJECT 

MANAGER in writing. All blasting operations shall be carried out at the 

Contractor's sole risk and cost in accordance with any Government regulations 

in force for the time being, and any special regulations laid down by the 

PROJECT MANAGER governing the use and storage of explosives. 
 
 
 
 

MATERIALS ARISING FROM EXCAVATIONS 

 

B Materials of any kind obtained from the excavations shall be the property of 

the Government. Unless the PROJECT MANAGER directs otherwise such 

materials shall be dealt with as provided in the Contract. Such materials 

shall only be used in the works, in substitution of materials which the 

Contractor would otherwise have had to supply with the written 

permission of the PROJECT MANAGER Should such permission be given, 

the Contractor shall make due allowance for the value of the materials so 

used at a price to be agreed. 
 
 

 

C PROTECTION OF THE WORKS.
 

 

Provide protection of the whole of the works contained in the Bills of 

Quantities, including casing, casing up, covering or such other means as 

may be necessary to avoid damage to the satisfaction of the PROJECT 

MANAGER and remove such protection when no longer required and 

make good any damage which may nevertheless have been done at 

completion free of cost to the Government.  
 
 
 

D WORKS TO BE DELIVERED UP CLEAN 

 

Clean and flush all gutters, rainwater and waste pipes, manholes and drains, 

wash (except where such treatment might cause damage) and clean all floors, 

sanitary fittings, glass inside and outside and any other parts of the works 

and remove all marks, blemishes, stains and defects from joinery, fittings and 

decorated surfaces generally, polish door furniture and bright parts of 

metalwork and leave the whole of the buildings watertight, clean, perfect 

and fit for occupation to the approval of the PROJECT MANAGER 
 

Carried to collection 
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ITEM DESCRIPTION KSHS  
 

A GENERAL SPECIFICATION. 
 

For the full description of materials and workmanship, method of execution 

of the work and notes for pricing, the Contractor is referred to the Ministry of 

Roads and Public Works and Housing General Specification dated 1976 or 

any subsequent revision thereof which is issued as a separate document, and 

which shall be allowed in all respects unless it conflicts with the General 

Preliminaries, Trade Preambles or other items in these Bills of Quantities. 
 
 

 

B TRAINING LEVY 
 

The Contractor's attention is drawn to the legal notice which requires 

payment by the Contractor of a Training Levy at the rate of 1/4 % of the 

Contract sum on all contracts of more than KShs. 1,000,000.00 in value. 
 

 

C MATERIALS ON SITE
 

 

All materials for incorporation in the works must be stored on or adjacent 

to the site before payment is effected unless specifically exempted by the 

PROJECT MANAGER. This includes the materials of the Main Contractor, 

Nominated Sub-Contractors and Nominated Suppliers. 
 
 
 

D HOARDING 
 

The Contractor shall enclose all the site or part of the works under 

construction with a hoarding 2400 mm high consisting of iron sheets on 100 

x 50 mm timber posts firmly secured at 1800 mm centres with two 75 x 50 

mm timber rails. The Contractor is in addition required to take all 

precautions necessary for the safe custody of the works, materials, plant, 

public and Employer's property on the site. 

 

E CONTRACTOR'S SUPERINTENDENCE/SITE AGENT 
 

The Contractor shall constantly keep on the works a literate English speaking 

Agent or Representative, competent and experienced in the kind of work 

involved who shall give his whole experience in the kind of work involved 

and shall give his whole time to the superintendence of the works. Such 

Agent or Representative shall receive on behalf of the Contractor all 

directions and instructions from the Project Manager and such directions 

shall be deemed to have been given to the Contractor in accordance with the 

Conditions of Contract. 
 

Carried to Collection 
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ITEM 
 
 

DESCRIPTION KSHS  
 

COLLECTION 

 

Brought Forward From Page GP/1 

 

Brought Forward From Page GP/2 

 

Brought Forward From Page GP/3 

 

Brought Forward From Page GP/4 

 

Brought Forward From Page GP/5 

 

Brought Forward From Page GP/6 

 

Brought Forward From Page GP/7 

 

Brought Forward From Page GP/8 

 

Brought Forward From Page GP/9 

 

Brought Forward From Page GP/10 

 

Brought Forward From Page GP/11 

 

Brought Forward From Page GP/12 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

TOTAL FOR GENERAL PRELIMINARIES  
CARRIED TO BILL MAIN SUMMARY 

 

GENERAL PRELIMINARIES GP/13 



 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

TRADE PREAMBLES 



PREAMBLES AND PRICING NOTES 
 

A. GENERALLY 
 

All work to be carried out in accordance with the Ministry of Roads, Public 

Works and Housing General Specifications for Building Works issued in 

1976 or as qualified or amended. 
 

B. MANUFACTURERS’ NAMES 
 

Where manufacturers’ names and catalogue references are given for 

guidance to quality and standard only, alternative manufacturer of 

equal quality will be accepted at the discretion of the Project Manager. 
 

C. WALLING 
 

Walling of 150 mm thickness or under shall be reinforced with hoop 

iron every alternate course. 
 

D. CARPENTRY 
 

The grading rules for cypress shall be the same as for all timber used 
for structural work shall be select (second grade). 
All structural timber must conform to the minimum requirements for 

moisture content and preservative treatment and timber prices must allow 

for preparing, packing and sending samples for testing when required. 
 

Prices must also include for all nails and fasteners. 
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A. JOINERY 
 

Cypress for joinery shall be second grade in accordance with the latest 

grading rules of the Kenya Government. 
 

Where Mahogany is specified, this refers to prime grade only. The 

Contractor may with the approval of the Project Manager, alternativesin 

lieu of Mahogany but such approval will be given only in the case of 
shortages of the hardwoods specified. 

 
Plugging shall be carried out by drilling walling or concrete with masonry 

drill and filling with propriety plugs of the correct sizes. Cutting with 

hammer and chisel will not be allowed. 
 

Prices for joinery must include for pencil rounded arises, protection against 

damage, nails, screws, framing and bedding in cement mortar as required. 
 

Sizes given for joinery items are nominal sizes and exact dimensions of 

doors, etc, must be ascertained on site. 
 

 
B. IRONMONGERY 

 
Ironmongery shall be as specified in the Bills of Quantities or equal 

and approved. 
 

Prices must include for removing and re-fixing during and after painting, 
labeling all keys, and for fixing to hardwood, softwood, concrete or block 
work.  
Catalogue references given for ironmongery are for purposes of 
indicating quality and size of item(s). Should the Contractor wish to 

substitute the specified item(s) with others of equal quality, he must 
inform the Project Manager and obtain approval in writing. 
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A. STRUCTURAL STEELWORK 
 

a. All structural steelwork shall comply with “Structural Steelwork 

Specifications (1973) and shall be executed by an approved 

Sub-contractor. 
 

B. PLASTERWORK AND OTHER FINISHES 
 

a. All finishings shall be as described in the general specifications and 

in these Bills of Quantities. 
 

b. Prices for pavings are to include for brushing concrete clean, wetting 

and coating with cement and sand grout 1:1. 
 

c. Rates for glazed wall tiling are to include for a 12 mm cement and sand (1:4) 

backing screed unless otherwise specified in these Bills of Quantities. 
 

C. GLAZING 
 

a. Where polished plate glass is specified, this refers to general 

glazing quality. 
 

b. Prices for glazing shall include for priming of rebates before placing putty.  
c. The Contractor will be responsible for replacing any broken or 

scratched glass and handing over in perfect condition. 
 

D. PAINTING 
 

a. All paint shall be 1st quality “Crown” or other equal and approved 
 

b. Painting shall be applied in accordance with the 

manufacturers’ Instructions. 
 

c. Prices for painting are to include for scaffolding, preparatory work, 

priming coats, protection of other works and for cleaning up on 
completion. Prices for painting on galvanized metal are to include for 

mordant solution as necessary. 
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BILL OF QUANTITIES 



 

ITEM  DESCRIPTION QTY UNIT   RATE  AMOUNT 

NO  KSHS 

 ELEMENT NO.1   
        

 16 BODIES MORTUARY REFRIGERATOR   
      

 Mortuary Refrigeration Unit for 16 Corpses with 4 Doors1 NO 

Aand 16 corpse trays and all associated electrical works  

 installation.   

 MODULAR PANEL SYSTEM   
      

 ➢ Mounted on stainless steel plate   

 ➢ The  insulating  panel  is  a  sandwich  structure,  

 formed by 2 steel sheets edges protected against  

 oxidation; inner part made of polyurethane foam  

 injected at high pressure   

 ➢ External  sheets  for  ceiling,  floor  and  walls are  

 galvanized in a liquefied zinc with  25 microns  

 coating; pre-lacquering by epoxy resin; 2
nd

  layer  

 dry  lacquer  white  and  final  coating  protective  

 polyethylene film   

 ➢ Stainless steel front panel; doors   

 ➢ Stainless steel floor, ceiling and wall panels   

 ➢ Watertight Seal doors and anti-corrosion materials  

 for Iron mongery   

 ➢ Anti-panic pusher fasteners; Internal Emergency  

 opening   

 ➢ Temperature indicator   

 ➢ Name tag holder   

 STORAGE SYSTEM    

 ➢ Set  formed  by  Support  structure  and  trays for  

 corpses   

 ➢ Rack includes rolling conveyor system for sliding  

 trays in and out of chamber   

 ➢ Trays Completely made with stainless steel   

 ➢ Conveyor system allow to slide partially out the  

 tray for mid-term exam of the body   
 

COOLING SYSTEM  
➢ Monoblock cooling system mounted over ceiling 

panel 

➢ It can work under tropical atmospheric conditions 

➢ Range of temperature: +2°C to +8°C 

➢ Ambient Temperature: +10°C to +38°C 

➢ Humidity 60% 

➢ Voltage 415V 5 Wire 3 phase 
 

 

TOTAL CARRIED TO GRAND-SUMMARY 



 

ITEM DESCRIPTION UNIT QTY RATE   AMOUNT 

 HYDRAULIC LIFTING TROLLEY     

 890x2000x1800mm Hydraulic Lifting trolley with a load    

 capacity of 250kg for loading 2 or 3 corpses into frontal    

A 

and  lateral  mortuary  chambers  made  of  stainless  steel;    

equipped with hydraulic lifting system with manual pump 1 NO  

 and hydraulic cylinder activated by foot; equipped with    

 guides for the insertion and extraction of the stretcher in    

 the chamber; sliding by means of rolls, with handle to    

 facilitate the transport and 4 wheels, 2 of them steering    

 and 2 free ones.    
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

TOTAL CARRIED TO GRAND SUMMARY 



 

ITEM    DESCRIPTION UNIT    QTYRATE   AMOUNT  
 

 

GRAND SUMMARY 
 

 

1 TOTAL FOR MORTUARY REFRIGERATOR 
 

 

2 TOTAL FOR HYDRAULIC LIFTING TROLLEY 
 

 

3 ALLOW FOR BUILDERS WORK 200,000 

4 ALLOW FOR CONTIGENCIES 400,000 

5 ALLOW FOR PROJECT MANAGEMENT 250,000 
 
 
 
 
 
 
 
 
 
 
 
 

 

SUB-TOTAL 
 
 
 
 
 
 
 
 
 
 
 

ADD V.A.T 16% 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

TOTAL CARRIED TO FORM OF TENDER 


